NOTICE

NO HAND-CARRIED or MAILED PROPOSALS!

Current security requirements established by the U.S. Capitol Police to
screen mail being delivered to the U.S. Capitol Complex of buildings
preclude the use of U.S. Postal Service by offerors to deliver their
proposals submitted in response to this solicitation. In addition, because
all packages must be screened for security purposes at a central location
prior to their delivery, the Architect of the Capitol cannot accept
packages containing offers hand-carried directly to the Bid Room
address within the Ford House Office Building, as specified elsewhere
in this solicitation, or at any other location in the U.S. Capitol Complex
of buildings.

Due to these unusual circumstances, the Procurement Division for the
Architect of the Capitol will only accept offers proposals via FEDEX or
UPS NOT to use same day delivery. It is necessary for delivery
personnel to arrive in a FEDEX/UPS truck and be in a uniform
recognized as FEDEX/UPS at the delivery point. Offerors are
encouraged to determine who will be making the delivery when making
arrangements with FEDEX/UPS. All UPS and FEDEX deliveries are to
be made to the Ford House Office Building at the following address:

Architect of the Capitol
Procurement Division

Ford House Office Building
Attn: Carolyn Home

Room H2-263

Second and “D” Streets, SW.
Washington, DC 20515
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NOTICE TO CONTRACTORS

The Architect of the Capitol anticipates that in 2006 the agency's
contractors will have to register with the Central Contractor
Registration (CCR) database. This is the primary vendor database
for the U.S. Federal Government and the CCR collects, validates,
stores, and disseminates data in support of agency acquisition
missions.

Registration in the CCR will become mandatory in order to be
awarded contracts by the Federal Government. Vendors are
required to complete a one-time registration to provide basic
information relevant to procurement and financial transactions.
Vendors must update or renew their registration at least once per
year to maintain an active status.

CCR validates the vendor information and electronically shares the
secure and encrypted data with the federal agencies finance offices
to facilitate paperless payments through electronic funds transfer
(EFT).

The AOC is now encouraging all vendors to register with the CCR
if they are not already registered. Vendors can register on line at
http://www.ccr.gov. This internet site contains all pertinent
information for registration as well as provides contact points for
help when registering.
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SOLICITATION, OFFER AND AWARD

Architect of the Capitol - January 2004

REQUISITION NO. GA060166

PROJECT NO.

PAGE J)F PAGES
1 103

1.

CONTRACT NO.

2. SOLICITATION NO.
AOC RFP 060106

3. TYPE OF SOLICITATION
NEGOTIATED (RFP)

4. DATEISSUED: MAY 31, 2006

5. ISSUED BY 6. ADDRESS OFFER TO (If other than Item 5)
ARCHITECT OF THE CAPITOL Architect of the Capitol
United States Capitol - PROCUREMENT DIVISION Procurement Division
Washington, D.C. 20515 Ford House Office Building
Attn: (CAROLYN HORNE )(202)226-1940
Room H2-263 Bid Room
Second and “D” Streets, S.W.
Washington DC 20515
NOTE: In sealed bid solicitations “offer” and “offeror” mean “bid” and “bidder”.

SUBJECT: OPERATION AND MAINTENANCE SERVICES -ALTERNATE COMPUTER FACILITY - WASHINGTON-VIRGINIA METRO AREA

SOLICITATION

7. Sealed offers in Original and 2 complete copies for furnishing the supplies or services in the Schedule will be received at the place specified in Item 6 until.3:00 P.M local time,

J

ULY 14,2006 CAUTION - Submission, Modification, Revision, and Withdrawal of Offers:

See Section L. All offers are subject to all terms and conditions contained in this solicitation.

8. FOR INFORMATION CALL:

CAROLYN HORNE

TELEPHONE NO. (Include area code) (NO COLLECT CALLS)

(202) 226-1940

9. TABLE OF CONTENTS

(x) | SEC. | DESCRIPTION PAGE(S) (x) SEC. | DESCRIPTION PAGE(S)
PART I - THE SCHEDULE PART Il - CONTRACT CLAUSES
X A SOLICITATION/CONTRACT FORM 1 X 1 CONTRACT CLAUSES 24
X B SUPPLIES OR SERVICES AND PRICES/COSTS 9 PART IIl - LIST OF DOC UMENTS, EXHIBITS AND OTHER ATTACH.
X c DESCRIPTION/SPECS./WORK STATEMENT 32 X J LIST OF ATTACHMENTS 1
D PACKAGING AND MARKING PART IV - REPRESENTATIONS AND INSTRUCTIONS
X E INSPECTION AND ACCEPTANCE 2 REPRESENTATIONS, CERTIFICATIONS AND
X K OTHER STATEMENTS OF OFFERORS 8
X F DELIVERIES OR PERFORMANCE 3
X G CONTRACT ADMINISTRATION DATA 7 X L INSTRS., CONDS., AND NOTICES TO OFFERORS 12
H SPECIAL CONTRACT REQUIREMENTS X M EVALUATION FACTORS FOR AWARD 5

OFFER (Must be fully completed by offeror)

NOTE: ITEM 10 does not apply if the solicitation includes the provision entitled Minimum Bid Acceptance Period.

10. In compliance with the above, the undersigned agrees, if this offer is accepted within _90 calendar days (60 calendar days unless a different period is inserted by the offeror) from the date for
receipt of offers specified above, to furnish any or all items upon which prices are offered at the price set opposite each item, delivered at the designated point(s), within the time specified in the schedule.

11. DISCOUNT FOR PROMPT PAYMENT

10 CALENDAR DAYS

20 CALENDAR DAYS
% %

30 CALENDAR DAYS
%

CALENDAR DAYS
%

12. ACKNOWLEDGMENT OF
AMENDMENTS (The offeror acknowled ges
receipt of amendments to the SOLICITATION
for offerors and related documents numbered
and dated:

AMENDMENT NO.

DATE

AMENDMENT NO.

DATE

13A. NAME AND
ADDRESS OF
OFFEROR

DUNS NO.

TAXPAYER ID NO.

(Type or Print)

14. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER

13B. TELEPHONE & FACSIMILE NOS. (Include area codes)

13C. CHECKIF REMITTANCE ADDRESS IS
DIFFERENT FROM ABOVE -ENTER
___ SUCH ADDRESS IN SCHEDULE

15. SIGNATURE

16. OFFER DATE

AWARD (To be completed by Government)

17. ACCEPTED AS TO ITEMS NUMBERED

18. AMOUNT

19. ACCOUNTING AND APPROPRIATION

20. AUTHORITY FOR NEGOTIATION, IF APPLICABLE

21. SUBMIT INVOICE FOR PAYMENT TO: AOC ACCOUNTING DIVISION

Fax202-226-2580

22. NAME OF CONTRACTING OFFICER (Type or print)

CAROLYN A. HORNE

23. UNITED STATES OF AMERICA

(Signature of Contracting O fficer)

24. AWARD DATE




SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

TABLE OF CONTENTS
B.1 GENERAL PURPOSE

B.1.1 The Contractor shall provide all management, administrative, and technical
support, supervision, labor, personnel, materials, supplies, repair parts, tools,
and equipment (except as otherwise specified herein), necessary to plan,
schedule, coordinate, and carry-out all facilities management, operation and
maintenance, architectural, engineering, mechanical, electrical, maintenance,
repair functions to all building systems, as well as landscaping and grounds
maintenance, pest control, housekeeping, water treatment, snow removal
services, and other reimbursable services at the Alternate Computer Facility in
Manassas, VA as specified within this statement of work (SOW).

B.2 PRICING INFORMATION

B.2.1 Section B provides the prices to be paid for the supplies and services as
described in Section C, Statement of Work.

B.2.2 Contract Line Item Numbers (CLINs) 0001 through 0007 are for the Base Year of
contract performance and Clin’s 0008-0035 are for optional year(s) contract
performance.

CLINs 0008 through CLINs 0014 - 1% Option year
CLINs 0015 through CLINs 0021 - 2" Option year
CLINs 0022 through CLINs 0028 - 3" Option year
CLINs 0029 through CLINs 0035 - 4™ Option year

B.2.3 The following descriptions are furnished to provide a clear understanding of the
requirements of the various Contract Line Item Numbers (CLINS):

CLIN(s) 0001-0003, 0008-0010, 0015-0017, 0022-0024, and 0029-0031 shall
be used to identify the fixed costs associated with providing the related services.

CLIN(s) 0004-0007; 0011-0014; 0018-0021;0025-28; and 0032-0035 shall be
funded with an estimated not-to-exceed ceiling dollar amount as necessary.

CLIN(s) 0005, 0012, 0019, 0026, and 0033 shall be used for Infrastructure
Repair Orders that exceed the $2,500 threshold and Small Project Work that
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

will be funded only after receipt and acceptance of a cost proposal from the
Managing Contractor.

B.2.4 CLIN(s) 0002, 0009, 0016, 0023, 0030 - OPERATIONS AND MAINTENANCE:
This price shall include all costs (except as noted elsewhere) associated with the
daily operations and preventative/predictive maintenance and repair of the ACF
in accordance with the Statement of Work, Section C.6 to include: building
structures, building and site infrastructures, utility systems, heating, ventilation
and air conditioning (HVAC), electrical, plumbing, DDC and other control
systems, fire safety and monitoring systems, emergency electrical systems, and
all normal, urgent, and emergency service calls on a 24-hour -7-day per week -
365 day per year basis.

B.2.5 CLIN(s) 0003, 0010, 0017, 0024, 0031 - LANDSCAPING & GROUNDS
MAINTENANCE:

This price shall include all costs (except as noted elsewhere) associated with the
upkeep of the ACF site in accordance with the Statement of Work, Section C.7
to include: lawn, shrub, and tree maintenance; pest and weed control; irrigation
and irrigation systems maintenance; debris clearing; and maintenance of
landscaping beds and decorative structures.

B.2.6 CLIN(s) 0004, 0011, 0018, 0025, 0032 - SNOW REMOVAL

This not to exceed (NTE) dollar ($) amount which includes reimbursement costs
for the labor and equipment necessary for clearing and removal of snow and ice
and surface treatment services performed in accordance with the Statement of
Work, Section C.8.

B.2.7 CLIN(s) 0005, 0012, 0019, 0026, 0033 - INFRASTRUCTURE REPAIR
ORDERS:

The Contractor will submit a proposal to the Government for any and all costs
associated with, but not limited to, all labor, management, materials, supplies,
equipment, administrative overhead, and profit necessary to perform
infrastructure repairs in excess of $2500 per the Statement of Work, Section
C.5.20.1 at the time the need arises.
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SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

B.2.8 CLIN(s) 0006, 0013, 0020, 0027, 0034 - DESIGN-BUILD PROJECTS:

The Contractor shall submit a proposal to the Government for any and all costs
associated with, but not limited to, labor, management, materials, supplies,
equipment, administrative overhead, and profit necessary to perform design-
build project work per the Statement of Work, Section C.9 at the time the need
arises.

B.2.9 CLIN(s) 0007, 0014, 0021, 0028, 0035 - SPARE PARTS, MATERIALS,
SUPPLIES AND EQUIPMENT:

This not to exceed (NTE) dollar ($) amount which includes all reimbursable costs
associated with the Contractor’s purchase of replacement or spare parts,
supplies, materials, plants and garden/snow treatment chemicals used in
support of this contract in accordance with the Statement of Work, Section
C.5.11 The Contractor shall submit paid receipts (as attachments to his monthly
invoice) in support of purchases made against this CLIN.

B.2.11 Pricing for CLIN(s) listed under B.2.6, B.2.7, and B.2.8:

Prices for these CLIN(s) must be provided (Attachment J.18) by each offeror for
each 12 month period, i.e., Base Year and Option Years 1 through 4. Prices
proposed by the successful offeror and accepted at time of award will be binding
on the successful offeror as the unit prices to be used for all reimbursable costs,
and work order proposals under subject CLIN(s).
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

BASE YEAR

CLIN

Description

U/M

Unit Cost

Total

0001

Facilities Management Services
in accordance with Section C.5 of
the SOW

0002

Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

0003

Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

0004

Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

0005

Infrastructure Repair Orders
exceeding $2,500 in accordance
with Section C.5.20.1 of the SOW

As Required

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

0006

Design Build Project Work in
accordance with Section C.9 of
the SOW

Reimbursable

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

0007

Spare Parts, Materials and
Supplies costs in accordance with
Section C.5.20.1 of the SOW

Reimbursable

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

TOTAL BASE YEAR CONTRACT PRICE:

$

AOC RFP #060106
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN Description QTY. u/m Unit Cost Total
0008 Facilities Management Services 12 Mo | § s
in accordance with Section C.5
of the SOW
0009 Operations and Maintenance 12 Mo | $ $
Services in accordance with
Section C.6 of the SOW
0010 Landscaping and Grounds 12 Mo | § $
Maintenance Services in
accordance with Section C.7 of
the SOW
0011 Snow Removal Services in As Required 1Lot :1“1°;°r;i:'t'391‘:if‘:'v° N Not to Exceed
accordance with Section C.8 of Order Price List
the SOW
0012 |nfrastructu re Repair orders As Required 1 Lot In accordance with Not to Exceed
exceeding $2,500 in Ordor price List
accordance with Section
C.5.20.1 of the SOW
0013 Design Bu||d Project Work in Reimbursable 1 Lot :]“Zi‘:lor;i:?je1‘:it:vo N Not to Exceed
accordance with Section C.9 of Order Price List
the SOW
0014 Spare Parts’ Materia|s and Reimbursable 1 Lot In accordance with Not to Exceed

Supplies costs in accordance
with Section C.5.20.1 of the
SOW

Attachment J.18, Work
Order Price List

TOTAL OPTION YEAR ONE CONTRACT PRICE:

AOC RFP #060106
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN

Description

QTY.

U/M

Unit Cost

Total

0015

Facilities Management Services
in accordance with Section C.5
of the SOW

12

0016

Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12

0017

Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12

0018

Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

0019

Infrastructure Repair Orders
exceeding $2,500 in
accordance with Section
C.5.20.1 of the SOW

As Required

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

0020

Design Build Project Work in
accordance with Section C.9 of
the SOW

Reimbursable

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

0021

Spare Parts, Materials and
Supplies costs in accordance
with Section C.5.20.1 of the
SOW

Reimbursable

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

TOTAL OPTION YEAR TWO CONTRACT PRICE: $
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN

Description

QTY.

U/M

Unit Cost

Total

0022

Facilities Management Services
in accordance with Section C.5
of the SOW

12

0023

Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

12

0024

Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

12

0025

Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

0026

Infrastructure Repair Orders
exceeding $2,500 in
accordance with Section
C.5.20.1 of the SOW

As Required

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

0027

Design Build Project Work in
accordance with Section C.9 of
the SOW

Reimbursable

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

0028

Spare Parts, Materials and
Supplies costs in accordance
with Section C.5.20.1 of the
SOW

Reimbursable

1 Lot

In accordance with
Attachment J.18, Work
Order Price List

Not to Exceed

TOTAL OPTION YEAR THREE CONTRACT PRICE: $
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SECTION B

SUPPLIES OR SERVICES AND PRICES/COSTS

CLIN

Description

U/M

Unit Cost

Total

0029

Facilities Management Services
in accordance with Section C.5 of
the SOW

0030

Operations and Maintenance
Services in accordance with
Section C.6 of the SOW

0031

Landscaping and Grounds
Maintenance Services in
accordance with Section C.7 of
the SOW

0032

Snow Removal Services in
accordance with Section C.8 of
the SOW

As Required

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

0033

Infrastructure Repair Orders
exceeding $2,500 in accordance
with Section C.5.20.1 of the SOW

As Required

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

0034

Design Build Project Work in
accordance with Section C.9 of
the SOW

Reimbursable

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

0035

Spare Parts, Materials and
Supplies costs in accordance with
Section C.5.20.1 of the SOW

Reimbursable

1 Lot

In accordance with Attachment
J.18, Work Order Price List

Not to Exceed

TOTAL OPTION YEAR FOUR CONTRACT PRICE:

$

AOC RFP #060106

Page 8 of 9




SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

PERFORMANCE PERIODS AND CUMULATIVE PRICING PAGE

PERIOD CLINS PERIOD OF PERFORMANCE
BASE 0001-0007 8 October 2006 through 7 October 2007
OPTION 1 0008-0014 8 October 2007 through 7 October 2008
OPTION 2 0015-0021 8 October 2008 through 7 October 2009
OPTION 3 0022-0028 8 October 2009 through 7 October 2010
OPTION 4 0029-0035 8 October 2010 through 7 October 2011

CUMULATIVE PRICING TOTALS

BASE YEAR TOTAL $
OPTION YEAR 1 TOTAL $
OPTION YEAR 2 TOTAL $
OPTION YEAR 3 TOTAL $
OPTION YEAR 4 TOTAL $
CUMULATIVE TOTAL $

AOC RFP #060106 Page 9 of 9



SECTION C

STATEMENT OF WORK/DESCRIPTIONS/SPECIFICATIONS

ARTICLE

NUMBER ARTICLE NAME )
CA1 BACKGROUND

C.2 ABBREVIATIONS AND DEFINITIONS

Cc.3 OVERALL CONTRACTOR RESPONSIBILITIES

C.31 Performance Levels

C.3.2 Performance Requirements

c4 GENERAL REQUIREMENTS

c.4.1 Authority to Represent Contractor

Cc.4.2 Contractor Key Personnel, Staffing and Subcontractor Management
c.4.21 Key Personnel

C.4.2.2 Staffing

Cc.4.23 Subcontractor/Supplier Management

c.43 Contractor Employee Qualifications and Training
C.4.31 Qualifications

C.4.3.2 Training

C4.4 Coordination and Scheduling of Work

C4.5 Security, Site Access and Parking Requirements

C.4.6 Contractor Staff Conduct and Appearance

C.4.6.1 Staff Conduct

C.4.6.2 Appearance

c.4.7 Applicable Codes, Regulations and Standards

C4.38 Government Furnished Spare Parts, Materials, Space and Utilities
C.4.8.1 Spare Parts and Materials

C.4.8.2 Space

C.4.8.3 Utilities

c49 Normal Hours of Operation

C.4.10 Federal Holidays

Cc.4.11 Early Closures

C.4.12 Review of Contractor Deliverables

C.4.13 Invoicing and Cost Management

C.4.14 Audits

Cc.4.15 Mobilization and Demobilization

C.5 FACILITIES MANAGEMENT

C.5.1 General

C.5.2 Safety

C.5.3 Building Systems Commissioning

C.5.4 Warranty Program Management

C.5.5 Principle Building Equipment Inventory and Bar Coding
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SECTION C
STATEMENT OF WORK/DESCRIPTIONS/SPECIFICATIONS

C.5.6 Document Control

C.5.7 Computer Assisted Facilities Management System (CAFM)
C.5.8 Computer Aided Design (CAD)

C.5.9 Contractor Furnished Supplies, Tools, and Equipment
C.5.10 Prohibited/Approved Materials and Chemicals
C.5.11 Materials, Spare Parts and Equipment Inventory
C.5.12 Ownership of Property

C.5.13 Housekeeping

C.5.14 Cleanup and Waste Disposal

C.5.15 Hazardous Materials and Waste Disposal

C.5.16 Continuity of Services:

C.5.16.1 Emergency Operating Plan

C.5.16.2 Emergency Personnel Requirements

C.5.17 Customer Relations Program

C.5.18 Facilities Priority Codes

C.5.19 Service Calls (Demand Work Orders)

C.5.20 Reimbursable Services (Infrastructure Repair Orders and Design-Build Work)
C.5.20.1 Infrastructure Repair Orders (IRO)

C.5.20.2 Request for Design-Build Projects

C.5.21 Service Calls / Work Order Management

C.5.22 Quality Control (QC)

C.5.23 Reporting Requirements

C.5.24 Continuous Improvement Process (CIP)

C.5.25 Environmental Permits

C.6 OPERATIONS AND MAINTENANCE

C.6.1 Equipment and Systems

C.6.2 Equipment and System Modifications

C.6.3 Operational Requirements

C.6.4 Maintenance Requirements

Cc.6.41 Preventive Maintenance (PM)

C.6.4.2 Predictive Maintenance

C.6.4.3 Corrective Maintenance (DWO)

C.6.5 Inspections

C.6.6 PM Plan

C.6.7 Maintenance Program Execution

C.6.8 Testing Requirements

C.6.9 Indoor Air Quality (IAQ)

Cc.7 LANDSCAPING, GROUNDS, AND PLANT MAINTENANCE
Cc.7.1 Mowing

C.7.2 Core Aeration

C.7.3 Fertilization and Lime

C.74 Crab Grass Control

C.7.5 Soil Top Dressing

C.7.6 Weeds / Pest Control
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SECTION E
INSPECTION AND ACCEPTANCE

TABLE OF CONTENTS

ARTICLE

NUMBER ARTICLE NAME

E.1 INSPECTION AND ACCEPTANCE

E.2 CLAUSES INCORPORATED BY REFERENCE
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SECTION E
INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE

E.1.1 The Contracting Officer, or the Contracting Officer’s duly authorized representative,
will inspect and accept the supplies and/or services to be provided under this contract.

E.1.2 Inspection and acceptance will be performed at the Alternate Computer Facility site
located in the Washington D.C./Virginia Metro Area.

E.2 CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE FAR REFERENCE

INSPECTION OF SERVICES--FIXED-PRICE AUG 1996 52.246-4
END OF SECTION E
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C.7.7
C.7.8
C.7.9
C.7.10
C.7.11
C.7.12
C.7.13
C.7.14
C.7.15

C.8

Cc.8.1
C.8.2
Cc.8.3
c.84
Cc.8.5

C.9
C.9.1
C.9.11
C.9.1.2
C.9.2
C.9.3
Cc.9.4
C.9.5
C.9.6
C.9.7
C.9.8
C.9.9

c.10
Cc.101
c.10.2

SECTION C
STATEMENT OF WORK/DESCRIPTIONS/SPECIFICATIONS

Muich

Gravel/Rock Beds/Rock Retaining Walls
Irrigation

Debris Clearing

Exterior Trash Cans/Butt Cans
Trimming and Pruning

Plant Replacement

Turf Re-seeding

Chemical Use

SNOW REMOVAL

Snow and Ice Clearing

Contractor Furnished Labor and Equipment
Snow Removal Materials

Snow Stockpiling

Additional Snow / Ice Removal

DESIGN-BUILD PROJECTS

Project Initiation, Process and Procedures
Project Initiation

Process and Procedures

Program Controls and Package Approvals
Program Management

Building and Fire Codes

Design Criteria

Contractor’'s Procurement Process
Response Times

Design-Build Staffing

Design-Build Work Space

PEST CONTROL SERVICE
Monthly
Chemicals
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SECTION C
STATEMENT OF WORK/DESCRIPTIONS/SPECIFICATIONS

cA BACKGROUND

This requirement is for facilities management; operations and maintenance; water
treatment; housekeeping; landscaping and grounds maintenance; snow removal; pest
control; elevator and lift maintenance and other services as necessary for the operation of
a mission critical facility in the Washington, D.C. metropolitan area. The complex houses
mission critical data centers, offices, conference rooms and a cafeteria that are
temperature and humidity controlled spaces, restrooms, storage areas and 2 loading
docks. Due to the sensitive nature of the environmental control requirements of the facility,
preventive and predictive maintenance procedures must be focused on reducing facility
services, equipment down time, and mission outages to the absolute minimum. The
complex consists of between 250,000 and 500,000 square feet of building space on a
campus of between 75 and 130 acres.

C.2 ABBREVIATIONS AND DEFINITIONS

For abbreviations and definitions of terms used throughout this statement of work, see
SECTION J Attachment 2, Abbreviations and Definitions.

C.3 OVERALL CONTRACTOR RESPONSIBILITIES

C.3.1 Performance Levels:

This Statement of Work (SOW) provides for a full range of operational and maintenance
support to the facility and is intended to provide the Contractor only general guidance and
information concerning the scope of work to be performed during the term of the contract.
It is not an all inclusive list and the Contractor may be required to perform other tasks as
necessary to properly maintain all on-site systems. This SOW also provides the minimum
levels of services that the Contractor must provide. They are not intended to be, nor shall
they be construed as, either the maximum performance levels or limitations on the effort
that the Contractor must expend to accomplish the desired level of performance to ensure
operation and maintenance of the building at the highest industry standards for this type of
facility. The Contractor shall use his best judgment, skill and care in the management,
operation and maintenance of the facility site. At a minimum, the Contractor shall take all
steps and measures that a prudent building owner would take to maximize the life
expectancy of the property. Determination of the man-hours or labor hours required to
perform the work is solely the responsibility of the Contractor unless specific requirements
are given. No statement in these requirements shall be construed as being contrary to this
Contractor responsibility.

C.3.2 Performance Requirements:

The Contractor is required to manage, operate and maintain the facility on a 24/7 schedule
in accordance with this statement of work. Absent definitive requirements, the Contractor
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SECTION C
STATEMENT OF WORK/DESCRIPTIONS/SPECIFICATIONS

will operate and maintain the facility in a manner that is consistent with industry and
applicable manufacturer’s standards and practices for a Building Owners and Managers
Association (BOMA) International Class A building with high quality standard finishes,
state of the art systems, and a national prominence. Maintaining the environmental
systems, building controls, and life safety equipment in a maximum operating condition is
of paramount importance. The Contractor shall perform all work and services in a manner
that meets all applicable Federal, State, and Local laws, codes, regulations and standards.
The Contractor shall integrate and coordinate all work requirements in this statement of
work. He shall also be fully responsible and accountable for its safe accomplishment
whether performed by his own personnel or subcontractors.

C4 GENERAL REQUIREMENTS

C.4.1 Authority to Represent Contractor:

The Contractor shall designate a Project Manager in writing who will act as the on-site
representative for the Contractor and serve as the single point of contact for the COTR. The
Project Manager will be authorized to act on the Contractor’s behalf in all matters pertaining
to this project and be responsible for overall contract performance. The Project Manager’s
responsibilities shall include: formulating and enforcing work standards; assigning work
tasks; scheduling and coordinating work; reviewing work discrepancies; supervising
Contractor personnel and subcontractors; communicating policies, purposes, and goals of
the Contractor’'s organization; quality control; and customer satisfaction. The appointment
of the Project Manager is subject to the approval of the COTR. Additionally, the Contractor
shall designate a person in writing who will act as its Corporate Sponsor for this project.
The Corporate Sponsor shall be contacted in the event that the Project Manager is unable to
resolve an issue that affects the quality, pricing or success of the project.

C.4.2 Key Personnel, Staffing and Subcontractor Management:
C.4.2.1 Key Personnel:

The Contractor will furnish the following key personnel to be on-site in a full-time capacity
for the duration of the project:

—

Project Manager

Chief Engineer

Administrative Assistant

24/7 Shift Engineers 1 per shift

Lead HVAC Mechanic

Electrician

Maintenance Technician
Instrumentation and Control Technician
CAFM Coordinator/Maintenance Planner

Qo~NOOOG WD

C.4.2.2 Staffing:
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The Contractor will furnish the COTR with a staffing plan per SECTION J, Attachment 4
Schedule of Deliverables. It will include the resumes of all key personnel for approval.
During the life of the project, changes to key personnel shall require COTR approval prior to
employment on the contract. The COTR shall have the right to reject any proposed
replacement staff and request another replacement. Other personnel/skills that are required
to support the project, including general maintenance mechanics, contracts coordinator,
logistical support/procurement, and administrative assistant/ facility center help desk,
should also be shown on the staffing plan as well as any specialty subcontractors required.
The above list does not limit the number or type of personnel and subcontractors that may
be needed for the performance of the work, nor does it imply that a dedicated employee
must be furnished for each of the skills required by this paragraph. The staffing plan should
also show shifts for 24/7 coverage.

C.4.2.3 Subcontractor/Supplier Management:

The Contractor shall also furnish to the COTR his subcontractor/supplier management plan
per SECTION J, Attachment 4, Schedule of Deliverables. This plan will detail the services to
be furnished through subcontracts or suppliers and provide information demonstrating the
provider’'s qualifications. A copy of all subcontracts will be kept on site and be made
available for the COTR'’s review.

C.4.3 Contractor Employee Qualifications and Training:
C.4.3.1 Qualifications:

All Contractor personnel assigned to perform work at the facility shall be qualified for the
work being performed and be licensed by the applicable state licensing regulations as
required. A copy of the professional license for each tradesman assigned to the contract
shall be maintained at the site. The Contractor shall also maintain a copy of all
subcontractors’ professional/contractor licenses at the site. The qualifications for
individual tradesmen and support staff are:

A. HVAC Mechanic (maintenance or construction tradesman): Evidence of experience
and qualifications at the Master level.

B. Elevator Technician: Must be a certified elevator technician (CET) by the National
Association of Elevator Contractors (NAEC.)

C. Plumber: Evidence of experience and qualifications at the Journeyman level in
another state or five years experience.

D. Electrician: Evidence of experience and qualifications at the Master level.

E. Maintenance Technician: Evidence of experience and qualifications at the
Journeyman level or higher.
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F. Instrumentation and Control Technician:
1. Maintenance Technician: NICET Level lll certification or higher.
2. Construction Tradesman: NICET Level IV certification.

G. Painter: Evidence of experience and qualifications at the Journeyman level in
another state or five years experience.

H. Carpenter: Evidence of experience and qualifications at the Journeyman level in
another state or five years experience.

Steel Worker: Evidence of experience and qualifications at the Journeyman level in
another state or five years experience.

J. Pipefitter/Welder:
1. Maintenance Technician: Evidence of experience and qualifications at the
Journeyman level or higher.
2. Construction Tradesman: Evidence of experience and qualifications at the Master
level.

K. Fire Systems/Special Hazards Suppression Technician:
1. Maintenance Technician: NICET Level lll certification or higher.
2. Construction Tradesman: NICET Level IV certification.

L. Administrative Assistant: Proficient with Microsoft Office applications as well as
Power Point.

M. CAFM Coordinator/Maintenance Planner: Proficient with FC Version 7.3 or 8.3, MS
Access database program, MS Office applications and Power Point.

N. CAD Coordinator/Designers: Proficient with MicroStation Version 7 or 8 and familiar
with Autocad 2000. Minimum five years experience in their discipline. Proficient with
MS Office applications.

0. Professional Architects and Engineers: Licensed by the applicable state. Senior
level personnel must have a minimum of 10 years experience in their discipline.
Junior level personnel must have a minimum of 5 years experience in their
discipline.

P. Chief Building Engineer: Must have 10 to 15 years experience in facilities operations
and maintenance with at least five of those years supervising technicians in the
maintenance of similar systems and a central plant such as the facility. Appropriate
industry certification from: International Facility Management Association (IFMA);
Building Owners and Managers Institute (BOMI); or Association for Facilities
Engineering (AFE) is highly desirable.
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Q. Project Manager: Must have 10 to 15 years experience in facilities
engineering/operations and maintenance with at least five of those years in a
managerial position of responsibility for the operations of a facility with similar
systems and central plant as the facility. A mechanical background, Professional
Registration for Engineers/Architects, or appropriate industry certification from:
International Facility Management Association (IFMA); Building Owners and
Managers Institute (BOMI); or Association for Facilities Engineering (AFE) is highly
desirable.

Note: Only the crew lead is required to possess a Master level qualification or NICET Level
IV certification for that individual trade. The rest may be a mix of journeyman and
apprentice, or NICET Level lIl/ll technicians.

C.4.3.2 Training:

The Contractor shall maintain a training plan to ensure that all personnel receive up to date
training for their area of expertise and submit a copy of it to the COTR per Schedule J
Attachment 4 Schedule of Deliverables. Training shall also meet the requirements of ANSI
2490.1-2001, Accepted Practices in Safety, Health and Environmental Training. To the
extent available, facilities may be used for staff training. Use of these areas will be
coordinated through the COTR.

C.4.4 Coordination and Scheduling of Work:

The Contractor is responsible for coordinating and scheduling the work in order to minimize
the disruption of facility services and tenant operations. This is especially important for
critical system or elevator maintenance. Notices will be provided to all occupants affected
by the work and signs will be posted so facility staff will have an opportunity to prepare. A
daily coordination meeting will be held with the COTR to discuss the major activities
planned for the day. In addition, the Contractor shall coordinate maintenance and repairs
with the utility companies and municipality as required. Furniture and portable office
equipment in the immediate area of the work to be performed shall be protected or removed
by the Contractor as necessary.

C.4.5 Security, Site Access and Parking Requirements:

The Contractor will ensure that all personnel assigned to perform work at the facility will
comply with all site security requirements. The Contractor shall be responsible for
obtaining/maintaining the necessary security clearances required by the agency for each
employee prior to their beginning work at the facility. Loss of security clearance will be
grounds for an employee’s removal from the site. Identification badges provided by facility
security shall be worn at all times on site. Contractor and personnel vehicles / possessions
may be subject to search per facility directives. The Contractor shall ensure that all
sub-contractors and contractors performing warranty work are provided with the necessary
escorts, if required, while they are working at the facility. Visitor access will be requested
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through, and granted at, the discretion of the COTR. Contractor parking will be provided on-
site.

C.4.6 Contractor Staff Conduct and Appearance:
C.4.6.1 Staff Conduct:

The Contractor shall ensure that all personnel assigned to perform work at the facility are
aware of and follow all policies, processes, and procedures governing their activities while
working at the facility. The Contractor will be asked to remove any employee who violates
facility site policies or procedures from the premises.

C.4.6.2 Appearance:

The Contractor’'s on-site employees shall present a neat and professional appearance and
wear a uniform that clearly identifies the company with the employee’s full name attached in
a permanent or semi-permanent manner, such as a badge or monogram. In addition, all
Contractor personnel shall be required to display identification on their person at all times
as required by the United States Government.

C.4.7 Applicable Codes, Regulations and Standards:

The Contractor is required to operate, maintain and protect the facility in accordance with
SECTION J Attachment 3, Applicable Codes, Regulations and Standards so that a safe and
healthy environment is maintained for all tenants, staff and visitors. All services and work
provided by the Contractor shall meet the highest standards set forth in the current editions
(unless noted otherwise) of the publications referenced in SECTION J Attachment 3 as well
as others identified within this SOW. The agency is contemplating the adoption of the IBC,
2003 Ed. and other codes. The Contractor will be advised in writing when this change is
made.

C.4.8 Government Furnished Spare Parts, Materials, Space and Utilities:

The Government will furnish the items as specified below for the Contractor’'s use in the
performance of this work. The Contractor is responsible for: properly storing, safeguarding
and securing all Government furnished materials and equipment provided; protecting all
government owned facilities from damage; and using Government furnished assets,
including telecommunications and space, only for work on this project.

C.4.8.2 Space:
The Government will furnish the Contractor reasonable office, shop and storage space as
available at the facility site. These areas will be made available for inspection during the

site visit. The Government will also generally allow the Contractor’s personnel to use the
facilities that are available to Government personnel (cafeteria, break areas, restrooms, etc.)
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C.4.8.3 Utilities:

Utilities, telephones, telecommunications lines and network access, as needed, will be
provided to the Contractor by the Government.

C.4.9 Normal Hours of Operation:

Facility normal hours of operation are Monday through Friday from 7:00 AM to 5:00 PM. The
normal hours of operation do not relieve the Contractor of the requirements to perform
other services described herein that may require additional hours/personnel. Lunch periods
are at the discretion of the Contractor, however lunch periods shall be included in the
prescribed hours of continuous coverage.

C.4.10 Federal Holidays:

Generally, minimal staff coverage will be required for Federal Holidays unless a building
system has been scheduled for maintenance or repair to a avoid impacting the mission of
the facility. The Contractor shall obtain permission from the COTR before performing work
at the facility during Federal Holidays. The COTR shall notify the Contractor of any
additional holidays designated by the President of the United States, and or Congress.

C.4.11. Early Closures:

The COTR shall notify the Contractor of any early or other unscheduled closings. Early
closures may require the Contractor’'s personnel to remain at the site to prevent damage to
the facility or facilitate recovery from a power outage, snow/ice storm, flood, or any other
natural disaster or emergency.

C.4.12 Review of Contractor Deliverables:

The Contractor shall furnish plans and other deliverables per SECTION J Attachment 4,
Schedule of Deliverables. Government review shall be completed within 60 days of receipt.

C.4.13 Invoicing and Cost Management

Invoices for reimbursable work shall be based on actual man-hours expended - not
estimates. Invoices shall be submitted to the COTR for review with backup data for all
reimbursable work on a monthly basis. The COTR and the Contractor’s Project Manager will
jointly review the invoice before it is submitted to Agency Accounting to resolve any
discrepancies. The Contractor will assist the COTR with managing the utilities cost
reduction program.

C.4.14 Audits: (Surveillance Plan)
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The Government may conduct periodic audits of the Contractor’'s performance to insure
contract or internal standards compliance. Audits will cover work performance, as well as
environmental and safety compliance and may include: a review of records, processes, time
sheets, reports, and other project information; interviewing Contractor staff to insure
compliance with internal and site operating procedures; and spot checking completed work
as well as work in progress. The COTR may conduct spot audits at any time. However, the
Contractor will be given a minimum of two business day’s notice prior to a major project
audit. The Government may also engage the services of a third party entity to conduct
audits.

C.4.15 Mobilization and Demobilization:

The Contractor will furnish mobilization and demobilization plans per SECTION J,
Attachment 4, Schedule of Deliverables COTR approval. Plans will detail the major actions
necessary to start up the project by phase and facilitate a smooth transition to a subsequent
service provider during the project close out phase. Any transition should be seamless with
no impact to the facility mission or its staff.

C.5 FACILITIES MANAGEMENT (FM)

The Contractor shall provide all management, supervision, labor, materials, supplies, repair
parts, tools and equipment necessary for facilities management as required in this SOW.
Facilities management shall include, but is not Ilimited to planning, scheduling,
coordinating, implementing, performing, reporting, budgeting, accounting, expense
tracking, invoicing, material handling, supplies, and all other requirements associated with
the overall FM function that are not included in another line item under this contract.
Management and supervision shall be provided 24/7 as required. Administrative and
support services shall be available on-site during normal hours of operations and be
available as needed during other than normal hours of operation.

C.5.1 General:

The FM services provided shall ensure the effective, efficient, and economical operation,
maintenance and repair of the buildings. The Government reserves the right to modify the
facility in order to meet current or future agency requirements.

C.5.2 Safety:

The Contractor shall comply with all safety laws and regulations and will submit a facility
site specific safety plan for COTR approval per SECTION J Attachment 4, Schedule of
Deliverables. This plan shall incorporate all OSHA requirements, staff safety training
requirements, and any additional agency requirements furnished to the Contractor to
include an employee right to know center. The Contractor shall help identify any safety
hazards at the site and recommend corrective action to the COTR. All hazardous conditions
found shall be promptly reported to the COTR.
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C.5.3 Building Systems Commissioning:

Where applicable, the Contractor shall participate in the commissioning of the building
systems to include attending planning meetings as necessary. The Contractor will observe
all operational acceptance tests (OAT) and functional acceptance tests (FAT) performed by
the construction contractor(s)/commissioning agent at the facility and advise the COTR with
regards to compliance with the commissioning plan and the equipment manufacturer’'s
instructions. The Contractor will also use this opportunity to orient his personnel with
respect to the building equipment/systems location, component interface and the overall
system’s operation. O&M training will be provided to contractor maintenance personnel by
the construction contractor or his subcontractors per his contract closeout procedures as
each phase is completed and turned over to the Government.

C.5.4 Warranty Program Management:

The Contractor will manage the warranty program on behalf of the Government. Where
applicable, this will include entering construction contractor warranty data furnished by the
COTR into the CAFM system; responding to service calls to determine if equipment is under
warranty; notifying the construction contractor per established procedures; escorting
contractor personnel to equipment; and verifying repairs are correctly performed. Where
applicable, the facility and its components will be under warranty from the construction
contractor for a minimum of one year. However, some equipment may have longer warranty
periods. Additionally, the Contractor shall enter and maintain warranty data from contractor
installed equipment in to the CAFM system. All equipment under warranty shall be
maintained in accordance with warranty instructions and conditions so that the warranty
will not become void.

C.5.5 Principle Building Equipment Inventory and Bar Coding:

Once the construction contractor has turned equipment over to the agency for use, the
Contractor will inventory and bar code the facility assets. See SECTION J Attachment 6,
Principle Building Equipment Inventory for a representative list of equipment in use at the
facility. The Contractor will inmediately notify the COTR if any equipment or system is
discovered to be malfunctioning or in a condition other than new. The Contractor will be
responsible for entering this data into the CAFM system and providing any software
required to support this task. The bar coding information will tie the assets to the
information in the CAFM system described in other sections. The Contractor will submit the
inventory list to the COTR for review per SECTION J, Attachment 4 Schedule of
Deliverables. The Contractor will keep the building equipment inventory and bar coding
data current reflecting all changes made during the contract term.

C.5.6 Document Control:
The Contractor shall develop, implement, and maintain standard operating procedures
(SOPs) covering all aspects of the work. The operations and maintenance manuals turned

over to the Government by the construction contractor shall be used as a baseline for
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equipment and systems O&M procedures. Additionally, the Contractor shall maintain the
master set of site specific specifications for use in future construction (Design-Build) work.
The original facility construction specifications shall be used as a basis for the standard site
specifications. The COTR shall approve all changes to the site specifications. The
Contractor will establish and maintain project folders to document IROs and Design-Build
work. All documentation developed and maintained under this contract is considered
Government Property and shall be available for inspection / review by the COTR, or other
Government representatives, at all times. The Contractor shall maintain all electronic data
and hard copy documents for maintenance, repairs, operating procedures and Design-Build
work performed at the facility on-site. No electronic data or documentation shall be
transmitted electronically or removed from the site without specific permission from the
COTR. Building floor plans or other sensitive data will not be transmitted via the internet.
All documentation under the Contractor’'s control shall be turned over to the Government
within 90 calendar days of the contract end date.

C.5.7 Computer Assisted Facilities Management (CAFM):

The Contractor, at his own expense, shall furnish the Facility Center, Version 8.3, CAFM
software program by Tririga Corporation to be used at the facility for preventative
maintenance (PM) / demand work order (DWO) management and other FM functions. The
Contractor shall submit a CAFM implementation plan for COTR approval per SECTION J
Attachment 4, Schedule of Deliverables. The Government will furnish the agency standards
to be used in setting up the CAFM program. The Contractor shall be responsible for
populating the required data fields. All CAFM data for the facility project shall become the
exclusive property of the Government. The Contractor shall also be responsible for
furnishing all necessary computer hardware and peripheral devices required for the
implementation and operation of a stand alone CAFM system to include providing for
access by the COTR from his workstation at the site. All modules in the FC software shall
be utilized to their fullest capability. Records shall be backed-up electronically at least once
a day. Hard copy completed PM/DWO and status reports will be filed on site. At some
future point, the Government may choose to implement a local intranet or web based
system at its own expense. The Contractor will assist with transferring the data as required.

C.5.8 Computer Aided Design (CAD):

The Contractor will perform all CAD work in MicroStation Version 8, by Bentley Systems,
using the agency A-E CAD Standards provided. The Contractor will be responsible for
compiling a set of building systems drawings by converting and editing the AutoCAD 2000
construction drawings for the project. As-builts will be furnished to the Contractor in
phases or by discipline as they are turned over to the Government. The civil, architectural
and structural as-built drawings will be in red-lined hard copy format. The mechanical,
electrical, plumbing and fire protection as-built drawings will be in electronic format. The
building systems drawings should not show notes or other information needed only during
initial construction. Initial drawing conversion and systems drawings shall be submitted to
the COTR for approval no later than 120 calendar days after receipt. See SECTION J
Attachment 4, Schedule of Deliverables. The Contractor will also be responsible for on
RFP NO. 060106
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going updates of the facility as-built drawings regardless of who completes the work so
they accurately reflect existing conditions. Facility or system modifications requiring an as-
built update may have been accomplished by the Contractor, the agency or a third party
contractor. These subsequent updates should be completed no later than 30 days after
receipt. All update assignments will come from the COTR who will also review and approve
the completed updates.

C.5.9 Contractor Furnished Supplies, Tools, and Equipment:

The Contractor shall furnish all items required in the performance of work under this
contract including but not limited to office supplies, tools, personal protective equipment,
shop equipment, office furniture, computers, copier, fax, printers, cell phones, radios,
pagers and their required infrastructure, a full size drawing plotter, and software. Only those
items or services specifically stated will be Government furnished. At the expiration of the
contract, the Government may, at its option, purchase any non-reimbursable supplies, tools
and equipment furnished by the Contractor for use on the project.

C.5.10 Prohibited/Approved Materials and Chemicals:

The Contractor shall not bring on site any chemicals, paints or other materials shown in
SECTION J Attachment 11, Agency Prohibited Materials List. All chemicals, paints and
other materials used on this project shall be approved by the COTR, or his designated
representative, prior to being brought on site. Requests for approval must include the
material safety data sheet (MSDS.) Additionally, the Contractor shall develop and maintain a
list of all chemicals approved for use on the site and provide a current copy to the COTR as
changes occur in accordance with SECTION J Attachment 4, Schedule of Deliverables.

C.5.11 Materials, Spare Parts and Equipment Inventory:

Materials and spare parts required for this work will be either government furnished or
purchased by the Contractor on a reimbursable basis. Generally, the Contractor will be
required to purchase all materials and spare parts except those critical items and
consumables maintained in the Government owned, Contractor managed, on-site parts crib.
The Contractor shall complete the following activities and submit required documentation to
the COTR:

A. Verify the list of materials and spare parts turned over to the Government by the
construction contractor and provide the COTR with an updated materials and spare
parts list no later than 30 calendar days after they are turned over to the Contractor
per SECTION J Attachment 4, Schedule of Deliverables. This requirement will occur
in several phases as the building and it's systems are completed. See SECTION J
Attachment 7, Spare Parts and Materials List for the items anticipated to be turned
over to the Government.

B. Develop a list of critical spare parts to be kept on site. This list shall be submitted to
the COTR for approval per SECTION J Attachment 4, Schedule of Deliverables. The
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Contractor shall purchase these critical spares following approval by the COTR in
accordance with the provisions for reimbursable expenses.

C. Develop a list of supplies and consumables to be kept on-site that will satisfy a 30
day usage requirement for COTR approval per SECTION J Attachment 4, Schedule
of Deliverables.

D. Maintain an inventory of any Government furnished equipment provided at the start
of the contract, or purchased as a reimbursable expense during the contract, in an
electronic and hard copy format. Provide inventory lists to the COTR as they are
updated.

E. Conduct monthly random spot audits on 5% of materials and spare parts in the
system and advise the COTR of the results per SECTION J Attachment 9,
Reporting Requirements. The Contractor shall strive to achieve a 99% inventory
accuracy rate.

F. Conduct an annual audit on all 100% of materials and spare parts in the system
and advise the COTR of the results per SECTION J Attachment 9, Reporting
Requirements. The Contractor shall strive to achieve a 98% inventory accuracy
rate.

C.5.12 Ownership of Property:

All parts, materials, supplies, and equipment purchased on a reimbursable basis shall
become the property of the Government. Government furnished or reimbursable parts,
materials or consumables purchased by the Contractor (the parts crib) will be turned over
to the Government at the expiration of this contract or as required by the COTR.

C.5.13 Housekeeping:

The Contractor shall maintain all assigned spaces, including the central plant, office
areas, storage areas, utility rooms and all space assigned to subcontractors, in a neat and
orderly fashion. The utility rooms, including floors and equipment located within the
rooms, shall be kept painted or sealed as necessary to maintain the neat and clean
appearance of the room and equipment. The Contractor shall ensure that painting in these
areas complies with the industry color coding system and American National Standards
Institute (ANSI) Handbook, and that the identification information on the equipment is
clearly readable. All painting activities must be approved by the COTR.

C.5.14 Cleanup and General Waste Disposal:

The Contractor shall clean all work areas daily including maintenance shops and Design-
Build work areas and is responsible for disposing of all waste generated in the
performance of his work. The agency will not provide facilities for on-site general waste
RFP NO. 060106
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disposal. Work areas in or near public spaces shall be dusted and mopped as needed at
the end of the workday. Special care must be taken when maintenance or construction
occurs in data center spaces to preserve the room’s environmental condition.

C.5.15 Hazardous Materials and Waste Disposal:

The Contractor will comply with all Federal, State, and Local Government laws and
regulations, as well as facility procedures, for the handling/storage of hazardous materials
and disposing of hazardous waste. Additionally, the Contractor shall develop Hazardous
Material Handling and Storage, Spill Response and Hazardous Waste Disposal Plans in
accordance with SECTION J Attachment 4, Schedule of Deliverables. The Contractor shall
dispose of any hazardous waste he generates at his own expense in accordance with the
laws of the applicable state. The agency will not provide facilities for on-site hazardous
waste disposal.

C.5.16 Continuity of Services:

Services covered by this contract are vital to the Government’s mission at the facility. The
Contractor must insure that continuity of facility services is maintained at the utmost
proficiency with minimal interruptions that would impact the operation and mission of the
facility.

C.5.16.1 Emergency Operating Plan:

The Contractor shall develop and submit an Emergency Operating Plan (EOP) per SECTION
J Attachment 4, Schedule of Deliverables. The EOP shall include a recall plan and provide
guidance to ensure that the facility is adequately operated, maintained and protected in an
emergency situation. Such emergencies may include but are not limited to: utility outages,
civil disturbances, natural disasters, fires, environmental releases, accidents, and
rescuel/recovery operations as well as responses to heightened threat conditions or other
security requirements.

C.5.16.2 Emergency Personnel Requirements:

The Contractor shall pre-designate and train key personnel to respond to emergency
situations per the EOP. Contractor personnel shall participate in all emergency response
events and training exercises. The COTR shall be provided emergency contact information
to include contact name(s), telephone numbers, pager numbers, and e-mail addresses
personnel per SECTION J Attachment 4, Schedule of Deliverables.

C.5.17 Customer Relations Program:

The Contractor shall develop a positive customer relations program that shall be governed
by his customer relations program plan, submitted to the COTR for approval, per SECTION
J Attachment 4, Schedule of Deliverables. Program requirements may include: Project
RFP NO. 060106
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Manager attendance at meetings as designated by the COTR; periodic meetings to include
senior management (corporate sponsor); periodic team building sessions (costs to be
shared between the Government and the Contractor); presenting FM performance results to
the customer; providing FM procedures (request for service) training to the customer as
needed; and providing customer feedback. The customer relations plan should also
include an escalation and problem resolution process. The Contractor shall develop and
conduct annual surveys, apart from quality control initiatives, to determine customer
satisfaction and provide an analysis of the survey results with recommended corrective
action to the COTR per SECTION J Attachment 9, Reporting Requirements. The expectation
is that the Contractor will achieve a 95% overall customer satisfaction rate and make
continued progress towards 99%.

C.5.18 Facilities Priority Codes:

The Contractor will log, assign, schedule, respond to and complete all work per the
requirements in SECTION J Attachment 8, Facilities Priority Codes. This coding, with the
associated response and completion times for priorities 1-10, will form the basis for
Contractor’'s performance measurement. Response time shall be measured from the time
the requirement was made known to the Contractor to the time when the work was
completed. Priority codes for emergency or urgent work may be down graded with COTR
approval once the immediate threat to life, property, or operations of the facility have been
removed.

C.5.19 Service Calls (Demand Work Orders):

Service calls to the Contractor may be initiated by the COTR or other facility personnel via
one or more of the following methods: telephone, e-mail, pager or the CAFM system.
Qualified personnel will be available 24/7 to respond to all types of service calls as required.
All maintenance personnel shall be provided with communications devices and or
voice-activated pagers in order to respond to service calls. The cost of this equipment and
it's supporting infrastructure shall be born by the Contractor who shall coordinate with the
COTR prior to its purchase and installation. Contractor personnel shall remain on the job
until all emergency or urgent service calls are completed. If the service call cannot be
resolved within the required response time the COTR, or designated

representative shall be immediately notified. The Contractor will document the reason for
the delay

and provide the COTR with an anticipated completion date and/or time. Priority codes for
service calls may not be changed without COTR approval. Each DWO completed will
automatically generate a short customer satisfaction survey that addresses the key areas
of: 1) Overall satisfaction with the work; 2) FM team communications; and 3) FM response
time. The Contractor shall investigate each unsatisfactory response and advise the COTR
of corrective action taken.
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C.5.20 Reimbursable Services (Infrastructure Repair Orders and Design-Build Projects):

The two major categories of work that will require reimbursable services are: (1)
Infrastructure Repair Orders for maintenance work over $2,500 and (2) Design-Build project
work for facility additions, alterations and system modifications. Additionally, reimbursable
services shall be used for material and equipment purchases over the $2,500 threshold as
required for other contract line items. The Contractor will only perform reimbursable
services when authorized in writing by the COTR. The Contractor shall complete
reimbursable work per the approved budget and shall be at risk if this amount is exceeded
without prior COTR approval. In emergency situations, approval may be given verbally with
a written follow-up provided at a later date. Effort expended to assemble IROs and Design-
Build Work preliminary approach packages shall be considered part of the Contractor's FM
cost.

C.5.20.1 Infrastructure Repair Orders (IRO):

All DWO repairs where labor is expected to exceed the threshold amount of $2,500 are to be
processed as an IRO. Repairs under the threshold amount are performed as part of the
base contract. IROs may be used to repair any component of the building structure, system,
or sight improvement at the facility. The Infrastructure Repair Order package will include a
detailed description of the task to be performed and the justification (impact to the facility if
the effort is not approved.) The Contractor will provide the COTR with a detailed cost
estimate to include line items for labor, materials, equipment, and subcontractors necessary
to complete the Infrastructure Repair Order. In addition, the Contractor shall provide a
sketch of the proposed work and a detailed schedule in Microsoft Project Format for review
and approval. The Contractor shall be furnished a copy of the approved repair order by the
COTR prior to starting work. An infrastructure repair order may be generated by the
Contractor when the need for an infrastructure repair order is identified. The COTR shall
resolve any questions related to whether work exceeds the IRO threshold.

C.5.20.2 Requests for Design-Build Projects:

The COTR will request the Contractor to provide design-build project work via a DWO with
the corresponding facility priority code assigned to it. The major components of scope will
be listed, along with the required completion date, to enable the Contractor to complete the
preliminary approach package requirements detailed in paragraph C.9.1.2, Processes and
Procedures.

C.5.21 Service Calls /| Work Order Management:

The Contractor shall furnish personnel to man a walk-up service call desk/phone center
during normal hours of operation. The service call center attendant shall enter all service
calls into the FC work order tracking system (CAFM) as soon as they are received.
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Maintenance and repair data for emergency and urgent work shall be entered at the
completion of the task. Data for all other tasks shall be entered by the end of the next
business day. All information entered into this system must be accurate and complete to
facilitate managing the work. At a minimum, the following information shall be entered into
the system:

Name, organization, and telephone number of person reporting the problem.
Time and date report was received.

Namel/title of person who received the report.

Description of the problem.

Location of the problem (building, floor & room number).
Asset tag number.

System affected.

Description of the action taken to resolve the problem.
Parts used.

Time and date corrective action was completed.

Name and initials of person(s) who corrected the problem.
Time required to complete repair.

. Cost estimate, if applicable.

SrxcTIeMMUOm>

The Contractor shall generate reports using the data in FC on at least a weekly basis to
manage the maintenance and repair program so that maintenance and repair (M&R) is
completed on schedule. See SECTION J Attachment 9, Reporting Requirements.

C.5.22 Quality Control (QC):

The Contractor shall submit a Quality Control (QC) Plan per SECTION J Attachment 4,
Schedule of Deliverables. This plan shall address all aspects of the work performed under
this contract including facility management, operations and maintenance, suppliers,
professional services, and self performed construction or subcontractors used for Design-
Build work. The performance of QC inspections and enforcement of the approved plan is an
essential part of this contract. The Contractor shall maintain a file of all inspections
conducted and corrective actions taken by the Contractor's staff, sub consultants or
subcontractors to bring work performed into compliance with this contract. A copy of the
inspection reports/completed checklists shall be submitted to the COTR by COB on the
Monday of the following week. The COTR may compare inspections performed by the
Contractor’s inspectors with actual conditions that existed at that point in time. The QC
files shall be made available to the COTR during the term of the contract, as required.

C.5.23 Reporting Requirements:
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The Contractor shall submit reports to the COTR in accordance with SECTION J Attachment
9, Reporting Requirements. This attachment details weekly, monthly, quarterly, semiannual
and annual reporting requirements to include required meetings.

C.5.24 Continuous Improvement Process (CIP):

The Contractor shall institute a continuous improvement process which shall be governed
by his CIP plan submitted per SECTION J Attachment 4, Schedule of Deliverables. The
Contractor’s goal shall be to provide a world class level of facility management services at
the facility. The Contractor shall incorporate industry best practices and benchmark his
performance against comparable facilities in government, private industry and education,
using industry survey data such as is available from BOMA, International Facility
Management Association (IFMA) and others, to assist in reaching this goal. To that end,
standard industry metrics and other KPIs as required by the COTR, shall be tracked and
reported on a monthly basis. Specific performance metrics required by this SOW (such as
temperature/humidity and maintenance performance ratios) shall also be reported. See
SECTION J Attachment 10, Metrics and Measurements Requirements for the minimum
information to be monitored. All procedures shall be documented to insure the highest
levels of service are achieved and maintained. The Contractor shall submit quarterly
progress reports on his CIP efforts per SECTION J Attachment 9, Reporting Requirements.
Additionally, this documentation will facilitate future efforts to obtain International
Organization for Standards (ISO) Certification.

C.5.25 Environmental Permits:
The Contractor shall assist the COTR with preparing and submitting any environmental
permits required to operate the facility complex. These shall include, but not be limited to

storm water, air pollution, chemical waste, and water supply.

C.6 OPERATIONS AND MAINTENANCE

The Contractor is responsible for operations and maintenance of the facility and shall
provide a written Building Operating Plan (BOP) per SECTION J Attachment 4, Schedule of
Deliverables that details the operating plans and procedures for all building systems,
structures, grounds, utilities and site improvements. The BOP shall specify on-site 24/7
coverage for operations and maintenance to include a minimum staffing of an HVAC
technician and a general maintenance technician for 2" and 3™ shifts. Upon Government
approval, the BOP shall be implemented by the Contractor and updated as operations and
procedures change. The COTR shall approve all changes prior to their being incorporated
into the BOP. The Contractor shall take appropriate steps to ensure that employees are
knowledgeable about, and comply with the BOP.

C.6.1 Equipment and Systems:
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All mechanical, electrical, plumbing, fire protection, fire suppression and other utility
systems shall be maintained and operated at the highest level of efficiency in a code
compliant manner consistent with practical energy conservation. See SECTION J
Attachment 5, Mechanical, Electrical, and Plumbing (MEP) Systems Narrative for a
description of the major facility systems covered by this SOW. All equipment and systems
shall be maintained in accordance with the OEM’s recommendations and best practices of
the industry.

C.6.2 Equipment and System Modifications:

The Contractor shall not modify the existing mechanical equipment or any building system
without written authorization from the COTR. If changes are authorized, the Contractor shall
furnish appropriate red-lined drawings and/or specifications to the COTR showing as built
conditions upon completion of any changes. Following COTR approval of the as built
drawings, the Contractor shall incorporate these changes into the site’s record drawings
and system specifications.

C.6.3 Operational Requirements:

A. "Operations" include, but are not limited to, daily or other periodic starting,
stopping, monitoring, adjusting, inspection, lubrication, etc., of the mechanical,
electrical, architectural, structural, and utility systems and equipment throughout
the facility complex.

B. The building systems shall be operated in a manner to: (1) Effectively maintain the
required temperature and humidity set points throughout the facility; (2) Insure the
comfort of the building occupants and visitors; and (3) Promote resource
conservation in energy and environmental management practices.

C. The standard operating temperatures for the facility are:
1. 72 degrees F and 50% RH in the administrative or non-specialized use areas.
2. 68 degrees F and 45% RH for data centers and other special use rooms.

D. Set points may be changed periodically, with COTR approval, to comply with facility
operational requirements.

E. Unless authorized in writing by the COTR or as required above, building equipment
and systems shall operate continuously without interruption. Exceptions for
scheduled maintenance and repair procedures performed by the Contractor will be
coordinated in advance in accordance with this SOW. All system or service outages
must be approved by the COTR in advance.

F. The Contractor shall be responsible for the daily monitoring of the facility DDC
control system and provide the COTR with a hard copy of the trend logs detailing
the environmental conditions within the environmentally sensitive areas of the
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complex (Data Centers, common areas, offices and conference rooms.) They shall
be submitted per SECTION J Attachment 9, Reporting Requirements. Reports will
contain a narrative explaining the reasons for any major temperature, humidity, and
particle count or pressure changes within the area. Monthly reports shall show the
average environment conditions by area for each month along with an explanation
of any corrective actions taken during that time period. The annual submission shall
identify and graph the average temperature and humidity conditions for twelve
consecutive months along with a detailed written report outlining any building
operations activities or system level actions to be taken to improve the ability of the
HVAC system to maintain the required environment.

Ventilation shall be filtered and balanced at all times to ensure a safe, healthful, and
comfortable environment consistent with ASHRAE standards. Economizer cycle
free cooling using outside air should be used to the maximum extent possible.

Running test checks of large or high energy use equipment, such as pumps, air
handling equipment, etc., may be performed during normal operating hours,
provided that they do not cause an interruption in service or increase monthly
electricity, utility or other demand costs. The COTR shall define the peak usage
periods during which tests or checks are prohibited (if required) and provide the
Contractor with this information.

Any test of mechanical, electrical, or utility systems or equipment that may
adversely impact environmental conditions in the building, or which may increase
the monthly electrical demand charge, must be coordinated with, and have the
concurrence of, the COTR. Major system outages will generally be scheduled
during other than normal hours. Yearly system outages over a several day period
for major maintenance or systems modifications will be scheduled several months
in advance and be done over weekends or holidays.

Mechanical, electrical and data/telecommunications rooms shall not be used as
storage areas for any materials. Storage of any building supplies or equipment of
any kind in these rooms is prohibited unless written approval is obtained from the
COTR.

The Contractor shall perform water treatment of applicable systems in accordance
with the manufacturer's recommendations and industry standards to ensure
maximum efficiency and effectiveness of the equipment.

The Contractor shall submit a water treatment plan to the COTR for approval per
SECTION J, Attachment 4. The water softener system shall be maintained in a
manner consistent with the manufacturer's recommendations.
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M. The Contractor shall strive to maintain an up-time percentage of 99.5% for all critical
systems (based on a 24/7 operation) and an up-time percentage of 99% for all non-
critical systems.

C.6.4 Maintenance Requirements:

The Contractor shall use FC CAFM software to establish a maintenance program that
addresses the predictive, preventative and corrective maintenance (DWOs) requirements for
all building equipment and systems identified as part of the facility. All maintenance
activities shall have a computer generated PM or DWO with a unique identification number
for tracking. Emergency response work may have a DWO established after the fact to
document maintenance actions and any repairs completed. The Contractor’'s goal shall be
95% completion of all planned/scheduled work per its due date.

C.6.4.1 Preventive Maintenance (PM):

PM is regularly scheduled work on equipment and systems that the Contractor must
accomplish in order to ensure safe, reliable, and continuous operations; preclude
unnecessary breakdowns; and maximize the life expectancy of the equipment and/or
system. PM includes, but is not limited to, adjusting, testing, repairing, replacing, greasing,
oiling, cleaning, and painting various items as specified herein as well as predictive
maintenance. The Contractor shall strive to manage the maintenance program so that 30%
of the total maintenance effort required is dedicated to preventative/predictive maintenance.

C.6.4.2 Predictive Maintenance:

The Contractor shall establish a predictive maintenance program as part of the overall PM
program. Predictive maintenance includes, but is not limited to, thermal testing of
equipment and system components, vibration analysis, and oil sampling/analysis. The
Contractors goal is to determine maintenance or repair requirements to preclude
equipment/system failure and adjust the PM program to obtain optimum frequencies.

C.6.4.3 Corrective Maintenance (DWO):

The Contractor is responsible for the repair or replacement of items damaged or broken due
to normal wear and tear, act of vandalism or accident. This corrective maintenance can be
initiated through a DWO that is called into the Service Center by the COTR, a customer or
the maintenance staff based on observations in the field. The Contractor shall strive to
manage the maintenance program such that 95% of corrective maintenance work is
identified by his technicians during the performance of PMs.

C.6.5 Inspections:

The Contractor shall periodically perform inspections (rounds) of all building systems,
structures, grounds, utilities and site improvements in accordance with the BOP.
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Inspections will be incorporated into the PM program and be based on applicable code and
NFPA requirements, environmental and safety regulations, equipment manufacturer
recommendations and industry best practices. Rounds will also be used to monitor
housekeeping practices and be incorporated into the BOP. The Contractor shall perform an
annual condition assessment of the facility site to include buildings, systems and major
equipment components and submit a State of Facilities Report to the COTR per SECTION J,
Attachment 9, Reporting Requirements. This assessment will be general in nature and
characterize the overall state of the facility and its ability to meet the needs of the facility’s
mission and operation (i.e. whether capital improvements are needed).

C.6.6 PM Plan:

The Contractor shall provide a PM plan to the COTR for review and approval per SECTION J
Attachment 4, Schedule of Deliverables. The PM plan shall include the schedules and
procedures for PM. Procedures shall be incorporated into the database along with job
hazard analysis’ and all pertinent data for the asset or system being serviced or repaired.
The COTR will provide the Contractor with the maintenance manuals turned over by the
construction contractor for use in preparing the PM plan. The frequencies for scheduled
PMs and the minimum performance requirements shall be in accordance with original
equipment manufacturer (OEM) recommendations, PM guides and best industry practices.
Revisions will be submitted to the COTR for approval as necessary. PM will be scheduled
so that impact to facility operations is minimal. All deviations to the schedule must be
approved by the COTR in advance.

C.6.7 Maintenance Program Execution:

The Contractor shall provide a level of service that assures the facility is free of missing
components or defects which affect, the safety, appearance or intended use of the facility or
would prevent any mechanical, electric, plumbing (MEP) or structural system from
functioning in accordance with the design intent. Repair work shall be carried to
completion, including touch-up painting and/or operational checks. The quality of the work
and the repaired areas shall be fully compatible with adjacent surfaces or equipment.

C.6.8 Testing Requirements:

The Contractor shall be responsible for testing building equipment and systems. These
tests shall be incorporated into the PM program. Test procedures and frequency shall be
governed by code requirements, applicable NFPA requirements, environmental and safety
regulations, and equipment manufacturer’s recommendations. Emergency generators shall
be tested under load for at least two hours monthly and for four hours annually. Automatic
transfer switches (ATS) shall be operationally tested at least annually. Plans that detail
testing requirements shall be submitted to the COTR for approval per SECTION J,
Attachment 4, Schedule of Deliverables. No tests will be scheduled until the test plan has
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been approved. The Contractor will submit test reports per SECTION J Attachment 9,
Reporting Requirements no later than five working days following the test. All life safety
system testing will be completed during other than normal work hours.

C.6.9

A.

Indoor Air Quality (IAQ):

The Contractor is responsible for maintaining building HVAC to ensure the highest
levels of indoor air quality, according to the codes and standards identified in
SECTION J Attachment 3, Schedule of Deliverables. To insure IAQ standards are
maintained, the Contractor shall submit an IAQ Program Plan to the COTR for
approval per SECTION J Attachment 4, Schedule of Deliverables. The plan will
include testing and reporting for: carbon monoxide, carbon dioxide, aldehyde scan,
volatile organic compound (VOC) scan, fungal enumeration and identification,
stachybotrys detection, and bacterial enumeration. Testing will be conducted
following commissioning (before occupancy) and thereafter annually. Testing for
other substances may be required on a cost reimbursable basis. Annual testing
shall be done by a certified industrial hygienist with 5 years of IAQ experience.

The Contractor will ensure compliance with OSHA and ASHRAE acceptable levels
for indoor air quality threshold limit values (TLVs) to the extent that actions are
under his control. Before any interior alteration, the HVAC distribution shall be
examined and supply diffusers and return grills rearranged and protected to
preclude damage or the intake of contaminants. Upon identification of
contamination and/or measurements exceeding the acceptable levels, the
Contractor shall initiate CORRECTIVE action.

The Contractor shall control contaminants at the source and/or operate all spaces in
such a manner that the indicator levels for carbon monoxide (CO), carbon dioxide
(C02) and formaldehyde (HCHO) are not exceeded. The indicator levels are as
follows:

1. CO: 9 parts per million (P.M.) time weighted average (TWA B 8 - hour sample)
2. CO2: 1000 PPM (TWA)
3. HCHO: 0.1 PPM (TWA)

The Contractor shall take the lead in investigating indoor air quality complaints.
Appropriate air sampling equipment shall be maintained on site to test for
temperature, relative humidity, VOCs, CO and CO2. The Contractor shall implement
appropriate O&M corrective measures as needed and advise the COTR as soon as
corrective measures have been completed.

The Contractor shall conduct annual indoor air quality reviews in the spring of each
year and report the findings to the Government per SECTION J Attachment 9.
Copies of each annual IAQ review shall be maintained in the within the facility for
access by the Government. Reports shall be clear and concise and include a
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comparison of indoor vs. outdoor air conditions as well as EPA recommended
levels of monitored substances. Reports must also include a recommend action to
correct deficiencies.

F. The Contractor shall assist the Government, or any of its third party consultants,
with IAQ assessments or detailed studies beyond this scope of work by making
information on building operations and Contractor activities available. Access to
equipment and mechanical spaces for assessment and testing will be provided.
Corrective actions will be implemented as directed by the COTR.

G. The Contractor is responsible for any mold re-mediation that is due to poor

maintenance practices. Other mold re-mediation, due to circumstances beyond the
Contractor’s control, will be completed on a cost reimbursable basis.

C.7 LANDSCAPING, GROUNDS, AND PLANT MAINTENANCE

The Contractor will furnish all labor, equipment, and supplies to maintain the facility site’s
exterior grounds in a professional manner appropriate for a BOMA Class A Building.
Lawns, shrubs, trees and planted areas shall present a well-groomed appearance at all
times. Grass adjacent to asphalt or concrete walks or driveways shall be controlled, and
present a neat appearance. All exterior areas shall be maintained free of trash or debris.
The Contractor shall submit a written landscaping and grounds maintenance plan per the
SECTION J Attachment 4, Schedule of Deliverables. The requirements of this section shall
consist of, but not be limited to, the tasks shown below:

C.7.1 Mowing:

Lawn areas shall be mowed as necessary to maintain the grass at a height of between 2-3
inches. Meadow areas shall be mowed as necessary to maintain the grass at a height of
between 6-12 inches.

C.7.2 Core Aeration:

Core aerate annually in two perpendicular directions when there is adequate soil moisture
present.

C.7.3 Fertilization and Lime:
Fertilize turf areas three times per year during the months of September, October and

November at rates per industry standards for the lawn composition. The soil PH level in turf
areas shall be maintained within the 6.0 to 6.5 range.
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C.7.4 Crabgrass Control:

Turf crabgrass shall be controlled. A crabgrass pre-emergent agent shall be applied during
mid April or before the ground temperature reaches 45 degrees Fahrenheit.

C.7.5 Soil Top Dressing:

Top dress soil as necessary to maintain the groomed appearance. Contractor shall repair
depressions, bare places and any erosion damage.

C.7.6 Weeds / Pest Control:

The Contractor shall monitor and control pest populations of insects, weeds and diseases
and shall be responsible for removing contaminated material from the site.

C.7.7 Mulch:

Hardwood mulch shall be maintained at 3-4 inches in height around plants, shrubs and
trees.

C.7.8 Gravel/lRock Beds/Rock Retaining Walls:

Gravel/rock beds and retaining walls shall be maintained in a neat and professional manner
adding additional cover and replacing rock or re-stacking dry pack retaining walls as
needed.

C.7.9 Irrigation:

The Contractor shall ensure that lawns and planted areas show no signs of excessive
dryness. All areas shall be checked for moisture content on a regular basis. The Contractor
shall water lawns and planted areas uniformly utilizing hoses and sprinklers as required.

C.7.10 Debris Clearing:

Turf areas, shrub beds, flower beds, forested areas, fence lines, gutters, sidewalks, drainage
swales, parking lots, roadways, and other surfaces shall be maintained free of debris
including, but not limited to, grass clippings, cuttings, leaves, paper, rocks, sticks, etc.
Debris resulting from maintenance work and excess soil or mulch shall be promptly
removed by the contractor.

C.7.11 Exterior Trash Cans/Butt Cans

Exterior trash cans and butt cans should be emptied and cleaned as needed to prevent an
unsightly appearance.
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C.7.12 Trimming / Pruning:

Trimming and pruning will be accomplished under the direction of a certified landscaping
professional in accordance with industry standards. All trees, vines, hedges, shrubs, and
ground cover shall be trimmed/pruned as needed, by thinning and shaping to achieve a
natural appearance. Building entrances, walkways, and parking areas and security camera
fields of view shall remain unobstructed by plant growth at all times.

C.7.13 Plant Replacement:

Lawn, trees, shrubs, ground cover, vines, annual plants, and other plant materials that are
damaged, die, or lose their original form shall be replaced in equal kind and size.

C.7.14 Turf Re-seeding:

Turf seed shall have a 95% germination rate, contain not less than 85% pure seed, have no
more than 0.5% weed seed and be composed of the following species: 50% Kentucky
bluegrass (Poa pratensis), 30% chewings red fescue (Festuca rubra variety), 10 % perennial
rye grass (Lolium perenne) and 10% redtop (Agrostis alba).

C.7.15 Chemical Use:

The Contractor shall furnish all oils, fungicides, insecticides, baits, herbicides, fertilizer, etc.
as required. In no case will extremely toxic materials be permitted. Pesticides shall only be
applied by a pesticide applicator licensed by the applicable state or a registered applicator
under the direct supervision of a licensed pesticide applicator. Pesticides shall be applied
according to the manufacturers label recommendations, and shall be applied evenly.
Chemicals shall be applied with extreme care to avoid hazard to any person or animals in
the immediate or adjacent areas, or property damage. All chemicals shall be in the original
manufacturer's container and properly labeled. Documentation of each pesticide application
shall be maintained on site and shall identify the chemical used, amount mixed, amount
applied, date, time, weather conditions, crops treated, pest controlled and percentage of
active ingredients.

C.8 SNOW REMOVAL

The Contractor is responsible for snow and ice clearing and removal on a cost reimbursable
basis as required. A snow and ice removal plan will be submitted per SECTION J
Attachment 4, Schedule of Deliverables. Prior to mobilizing resources to respond to an
individual snow or ice event, the Contractor will provide his plan, including an estimated
cost, to the COTR for approval. This approval will typically be verbal followed up with an
email.
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C.8.1 Snow and Ice Clearing:

The Contractor is responsible for clearing/plowing snow and ice from walkways, landings,
steps, parking lots, roads, equipment access areas, etc. that require access by the building
occupants, maintenance staff, or visitors to the site. These surfaces shall be kept clear of
show, ice and sleet at all times during normal business hours. Fire lanes and building
egress paths shall receive priority for snow removal. To prevent a hazardous condition,
surfaces which accumulate snow or ice overnight or on weekends, must be free of snow
and ice at all times.

C.8.2 Contractor Furnished Labor and Equipment:

The Contractor shall furnish all necessary labor, tools and equipment including trucks,
mechanical sanders, heavy equipment, snow shovels and other items necessary for the
clearing and removal of snow and ice accumulations.

C.8.3 Snow Removal Materials:

The Contractor will furnish all materials needed for snow and ice removal on a cost
reimbursable basis. Chemicals and/or sand shall be used to reduce the safety hazard to
personnel and equipment. All chemicals used shall be applied in accordance with Federal
and State Regulations and local codes. If directed by the COTR, the contractor will keep an
adequate supply of chemicals and/or sand on the premises in a secured location.

C.8.4 Snow Stockpiling:

Snow will be stockpiled in areas per the Contractor’'s plan. Plowed or shoveled snow, ice
and sleet shall be piled in a manner that does not block access to fire lanes, hydrants, trash
bins, loading areas, walkways, parking lots and roadways or the drainage system. Snow,
ice, and sleet shall not be piled within 20 feet of the site’s perimeter fencing.

C.8.5 Additional Snow/lce Removal:

Removal of snowlice build-up from roofs and canopies may be required during the snow
season. The COTR will advise the Contractor when this service is required.

C.9 DESIGN-BUILD PROJECTS

The Contractor shall furnish professional design services and self perform/subcontractor
construction trade personnel to accomplish design-build project work as required.
Additional services that may be required under this contract line item include engineering
studies, layout/planning, and construction management for third party contractors. To
accomplish this work, the Contractor will prepare a Design-Build Plan per SECTION J
Attachment 4, Schedule of Deliverables. At a minimum, the plan will incorporate the
requirements listed below.
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C.9.1 Project Initiation, Process and Procedures
C.9.1.1 Project Initiation:

Design-Build projects will generally be initiated by the COTR. However, if the Contractor
observes a situation that requires facility addition, alteration or system modification to
remove a hazardous condition, protect Government assets, save operating expenses, or
improve the efficiency of the facility management operation of the facility, he will
immediately contact the COTR to initiate a design-build project. Note: New painting or
repainting of entire areas (beyond touch-up or painting of patch areas) shall be considered
design-build work.

C.9.1.2 Process and Procedures:

The Design-Build Plan should show all steps in the process from project inception to
completion. The process must include a preliminary approach package that details the
scope, method of completion, preliminary schedule and a rough order of magnitude (ROM)
cost of the work. The process must also include a final project package that includes the
design, a schedule (in Microsoft Project), a detailed estimate and a subcontracting plan (if
required). Other steps that must be shown include inspection/acceptance and turnover
procedures. Procedures should be detailed enough to provide sufficient guidance to the
Contractor’s staff so that the requirements of this SOW are met.

C.9.2 Program Controls and Package Approvals:

COTR approval is required for preliminary approach packages, final project packages,
construction award/start, and turnover packages following design-build project completion.
Approval is required to proceed to the next step in the process. The Contractor will not be
reimbursed for any design-build work completed without written COTR authorization.
Design costs will not be incurred until the preliminary approach package is approved.
Construction costs will not be incurred until the final project package is approved. Final
payment will not be made until final acceptance of the work to include the turnover package.

C.9.3 Program Management:

The Contractor will use the project management module of the Facility Center CAFM
software program to manage the design-build work. Other software, such as scheduling
and database management may be used to supplement the CAFM software as necessary for
the efficient operation of the design-build work program. The cost of these software
programs is not a reimbursable expense.

C.9.4 Building and Fire Codes:

The Contractor shall comply with the most current agency adopted codes referenced in
SECTION J Attachment 3, Applicable Codes, Regulations and Standards. Alteration, repair,
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addition and change of occupancy for code compliance shall be as defined in the BOCA
Code, 1999 Ed. Project work that does not meet the definition of new or alteration and that
does not involve a change of occupancy, shall be designed in accordance with the baseline
codes used for initial construction which were the applicable Uniform Statewide Building
Code (USBC), 2000 Ed and the applicable Uniform Statewide Fire Code (USFC), 2000 Ed. A
full listing of the baseline codes will be provided to the Contractor by the COTR.

C.9.5 Design Criteria

The Contractor shall comply with the most current edition of the Agency Design Standards
and any Government furnished program of requirements. If no definitive guidance is
provided, materials and finishes for new construction shall match those specified in the
original facility design documents.

C.9.6 Contractor's Procurement Process

The Contractor shall establish a procurement process that insures the best possible pricing
for the Government with as much competition as practicable. Generally, bids should be
sought for subcontract work unless project deadlines dictate sole sourcing. All
subcontracts for reimbursable work must be approved in advance by the COTR.

C.9.7 Response Times:

The Contractor will provide the COTR with a preliminary approach package according to the
following schedule: within 24 hours for projects estimated to cost up to $5,000; within 5
days for a package estimated to cost between $5,000 and $100,000; and within 10 days for
projects estimated to cost between $100,000 and $250,000.

C.9.8 Design-Build Staffing:

The Contractor will have available the professional disciplines and self
perform/subcontractors construction trades required for Design-Build work at the facility in
order to meet the response times above and the design/construction schedules approved in
the preliminary approach/final project packages.

C.9.9 Design-Build Work Space:

The Contractor will furnish off-site space as necessary for the completion of this work.
Work space will be provided for field investigation teams and coordination/design review
meetings to the extent available at the site. Temporary staging/lay down areas will be made
available for construction work. However, field office space will not be provided for design
or construction personnel.

C.10 PEST CONTROL SERVICE
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The Contractor will furnish a regularly scheduled and documented program of control and
monitoring. The ideal program will prevent the entry into and the harborage from the facility.
Whenever possible, nontoxic methods of pest control, such as insect growth regulators and
nontoxic substances should be used. If traps are used, methods should be humane; traps
used to catch pests alive require frequent observation and humane euthanasia after
capture.

The contractor shall furnish all labor and materials necessary for the development and
implementation of a comprehensive Integrated Pest Management Program (IPMP) for the
facility.

The contractor shall control, reduce or eliminate the presence of invertebrate and vertebrate
pests including, but not limited to, rats, mice, birds, cockroaches, ants, fleas, flies,
silverfish, stinging insects and nests accessible from the ground or from windows, stored
product pests, and incidental invaders such as, but not limited to, crickets, earwigs, midges,
millipedes, centipedes, ground beetles, clover mites, termites and bats.

The Contractor shall submit an IPMP to the Contracting Officer’'s Technical Representative
(COTR) for his/her approval fifteen calendar days after the contract has been awarded.

The Contractor shall maintain a complete and accurate pest management log. The
Contractor shall insure copies of this log are received by the COTR.

Emergency services are included in this contract.

C.10.1 Monthly

Exterminating services will be conducted once per month during normal working hours.
C.10.2 Chemicals

All chemicals, including but not limited to, fertilizers and herbicides employed during the
term of the contract must be approved, in writing, for their use by the Contracting Officer’s
Technical Representative before application and/or use. The Contractor shall be certified for
pesticide application as required by law. Pesticides shall be mixed and applied only by
certified pesticide applicators.

The Contractor shall submit in writing, at least fourteen calendar days prior to the intended
use of any chemicals, a material safety data sheet (MSDS) on Department of Labor FORM
OSHA-20 or similar. It shall include at a minimum the following information:

Substance identification B, include trade name(s), chemical family, molecular formula and
molecular weight.

Components and contaminants B including chemical composition and exposure limits.

Physical data B including a physical description, vapor density, vapor pressure, evaporation
rate, water solubility, melting point, volatility percentage, specific gravity and methods of
RFP NO. 060106
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detection. Fire and explosion data, including flash point, flammable limits, fire extinguishing
materials, special fire fighting procedures and any unusual fire or explosion hazards.

END OF SECTION C
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SECTION E
INSPECTION AND ACCEPTANCE

E.1 INSPECTION AND ACCEPTANCE

E.1.1 The Contracting Officer, or the Contracting Officer’s duly authorized representative,
will inspect and accept the supplies and/or services to be provided under this contract.

E.1.2 Inspection and acceptance will be performed at the Alternate Computer Facility site
located in the Washington D.C./Virginia Metro Area.

E.2 CLAUSES INCORPORATED BY REFERENCE

CLAUSE TITLE DATE FAR REFERENCE

INSPECTION OF SERVICES--FIXED-PRICE AUG 1996 52.246-4
END OF SECTION E

AOC RFP #060106 Page 2 of 2



FAR 52.242-15

AO0C52.211-4

AOC RFP #060106

SECTION F
DELIVERIES OR PERFORMANCE

TABLE OF CONTENTS

STOP-WORK ORDER

TERM OF CONTRACT

Page 1 of 3



SECTION F
DELIVERIES OR PERFORMANCE

FAR 52.242-15 STOP-WORK ORDER (AUG 1989)

(a) The Contracting Officer may, at any time, by written order to the Contractor,
require the Contractor to stop all, or any part, of the work called for by this contract for a
period of 90 days after the order is delivered to the Contractor, and for any further period
to which the parties may agree. The order shall be specifically identified as a stop-work
order issued under this clause. Upon receipt of the order, the Contractor shall immediately
comply with its terms and take all reasonable steps to minimize the incurrence of costs
allocable to the work covered by the order during the period of work stoppage. Within a
period of 90 days after a stop-work is delivered to the Contractor, or within any extension
of that period to which the parties shall have agreed, the Contracting Officer shall either --

0} Cancel the stop-work order; or

2) Terminate the work covered by the order as provided in the Default,
or the Termination for Convenience of the Government, clause of this contract.

(b) If a stop-work order issued under this clause is canceled or the period of the order
or any extension thereof expires, the Contractor shall resume work. The Contracting
Officer shall make an equitable adjustment in the delivery schedule or contract price, or
both, and the contract shall be modified, in writing, accordingly, if --

1) The stop-work order results in an increase in the time required for, or in the
Contractor’s cost properly allocable to, the performance of any part of this contract; and

2) The Contractor asserts its right to the adjustment within 30 days after the
end of the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon the claim
submitted at any time before final payment under this contract.

(c) If a stop-work order is not canceled and the work covered by the order is terminated
for the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

(d) If a stop-work order is not canceled and the work covered by the order is terminated
for default, the Contracting Officer shall allow, by equitable adjustment or otherwise,

reasonable costs resulting from the stop-work order.

(End of clause)
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AO0C52.211-4 TERM OF CONTRACT (JUN 2004)

The term of contract shall be for a base period commencing “October 8, 2006 through
7 October 2007" with four (4) twelve month option periods.

(End of clause)

END OF SECTION F
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AOC52.201-1 CONTRACTING OFFICER’S AUTHORITY (JUN 2004)

The Contracting Officer is the only person authorized to make or approve any changes in any of
the requirements of this contract, notwithstanding any provision contained elsewhere in this
contract. Inthe event that the Contractor makes any change at the direction of any person other
than the Contracting Officer, the change will be considered to have been made without authority
and no adjustment will be made in the contract price to cover any increase in costs incurred as a
result thereof.

(End of clause)

AOC52.201-2 CONTRACTING OFFICER’S TECHNICAL REPRESENTATIVE (COTR)
(MAR 2005)

The Government shall provide the name, address and telephone number of the COTR at the time
of contract award and the duties thereby delegated to that person. Any subsequent change to the
individual or the individual’s responsibilities will be confirmed in writing by the Contracting
Officer. In no instance will the COTR be delegated authority to order any change in the
contractor’s performance which would affect (a) cost or schedule for contracts for services or
supplies, or (b) scope, the completion date for intermediate phases or milestones, or overall
completion date for contracts for construction.

(End of clause)
AOC52.211-1 KEY PERSONNEL (MAR 2005)

(a) The Contractor shall assign to this contract the following key personnel: (the name(s) of
the key personnel shall be completed at time of award)

Name Title Telephone No.

(b) During the first ninety (90) days of performance, the Contractor shall make no
substitutions of key personnel unless the substitution is necessitated by illness, death, or
termination of employment. The Contractor shall notify the Contracting Officer within 15
calendar days after the occurrence of any of these events and provide the information required by
Paragraph (c) below. After the initial 90-day period, the Contractor shall submit the information
required by Paragraph (c) to the Contracting Officer at least 15 calendar days prior to making any
permanent substitutions.
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(©) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutions, and any additional
information requested by the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the person being replaced. The Contracting Officer will notify the
Contractor within 15 calendar days after receipt of all required information of the decision on
substitutions. The contract will be modified to reflect any approved changes of key personnel.

(d) The approval of substitute personnel will not be considered to be grounds for an increase
in the contract price.

(e) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOC52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.

(End of clause)
A0C52.211-2 APPROVAL OF SUBSTITUTE CONTRACTOR PERSONNEL (JUN 2004)

(a) During the first ninety days of performance, the Contractor shall make no substitutions of
personnel unless the substitution is necessitated by illness, death, or termination of employment.
The Contractor shall notify the Contracting Officer within 15 calendar days after the occurrence
of any of these events and provide the information required by paragraph (b) below. After the
initial 90-day period, the Contractor shall submit the information required by paragraph (b) to the
Contracting Officer at least 15 calendar days prior to making any permanent substitutions.

(b) The Contractor shall provide a detailed explanation of the circumstances necessitating the
proposed substitutions, complete resumes for the proposed substitutes, and any additional
information requested by the Contracting Officer. Proposed substitutes should have comparable
qualifications to those of the person being replaced.

(c) This paragraph applies only to a labor hour or time-and-materials contract. The Unit Price
(hourly labor rate) for the approved substituted personnel shall remain the same as the rates of
the relevant labor category, in the applicable Base Year or any of the subsequent Option Years
(see the “SCHEDULE OF ITEMS” in Section B).

(d) The special security requirements in AOC52.223-5, Special Security Requirements -
Services, or AOCS52.223-6, Special Security Requirements - U.S. Supreme Court, shall apply to
all approved Contractor personnel substitutions.

(End of clause)
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A0C52.223-5 SPECIAL SECURITY REQUIREMENTS - SERVICES (MAR 2006)

(a) All vehicles, and contents, used by the Contractor or his subcontractors, which enter or
leave United States Government property during performance of the work, will be subject to
clearance, inspection and identification procedures conducted by the United States Capitol Police.
See the attachment entitled “U.S. CAPITOL POLICE NOTICE” for instructions prior to

delivery.

(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices. In addition, all handbags and all hand-carried items shall
be screened by x-ray devices prior to their entry into the building.

(©) All personnel provided by the Contractor and employed on the site of the work will be
subject to a security background investigation. Each employee will be required to fill out an I.D.
Request Form and U.S. Capitol Police Request for check of Criminal History Records and each
employee will be photographed and fingerprinted. The Contractor shall provide any assistance
required by any of its employees in completing the forms.

(d) Prior to commencement of work, the contractor and all designated on-site employees
will be required to be fingerprinted in Washington D.C. The location for the Electronic
Fingerprinting Service is the U.S. Capitol Hill Police, Fairchild Building, 499 South Capitol
Street, S .W., Washington, DC..

(e) Within seven (7) calendar days after the date of contract award, the Contractor shall
submit to the Contracting Officer’s Technical Representative (COTR) a list of all employees
proposed to be employed on this contract. This list shall include the employee’s full name, date of
birth and social security number.

(f) While security background investigations are in process, the Contractor's employees must not
be granted access to the Capitol Hill complex to perform work or provide services for the AOC
unless they are escorted by an AOC staff member. “Escorted” is defined to mean that the AOC
staff member will remain with the employee(s) at all times during the performance of the work.
Any of the Contractor’s employees who are perceived by the Contracting Officer as a security risk
as a result of evidence discovered in the background security investigation, will not be issued an
Identification Card, will be denied access to the site of the work, and the Contractor will be
directed to remove such employee from performance of any of the contract work, whether it be
on or off the work site. Any contractor employee denied access to the site of work on a contract
or task/delivery order as a result of a security investigation may not apply for access to any other
AOC U.S. Supreme Court contract or task/delivery order work site.
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(g)  Anidentification card, with photograph, will be prepared for each employee of the
Contractor requiring access to the site. The identification card shall be dated to indicate the
period of time for which it is to remain valid - from the date the employee reports for duty until
the applicable date which occurs first: the expiration of the contract, or the last date of the
employee's tour of duty with the Contractor. All contractor personnel must wear the ID badge
whenever on the Capitol complex premises or when attending off-site functions on behalf of the
AOC. ID badges must be worn in such a manner that contractor personnel can be easily identified
as such.

(h) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through a magnetometer. In addition, all handbags and all hand-carried items shall be
screened by x-ray devices prior to their entry into the building.

(1) The Contractor is fully responsible to return:

(1) The ID badge of any individual employee, including subcontractor
personnel, who is removed for any reason including but not limited to illness, or dismissal;

(2) The ID badges of all contractor employees, including subcontractor
personnel, whose performance under the contract is completed in advance of final contract job
completion; and

(3)  All outstanding ID badges issued for the contractor and its employees,
including subcontractor personnel, within 24 hours of on site contract job completion.

)] ID badges are to be hand delivered by the contractor within 24 hours of any of the events
listed under (f) above to the Contracting Officer’s Representative.

(End of clause)

AOC52.223-7 SPECIAL SECURITY CLEARANCE AND INSPECTION PROCEDURES
(JUN 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of the work will be subject to
clearance, inspection, and identification procedures conducted by the United States Capitol
Police. See the attachment entitled “U.S. CAPITOL POLICE NOTICE” in Section J for
instructions prior to delivery.
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(b) All persons entering the Legislative Branch Buildings shall gain access to the building by
passing through x-ray screening devices. In addition, all handbags and all hand-carried items
shall be screened by x-ray devices prior to entry into the building.

(End of clause)
A0C52.223-8 DELIVERY VEHICLE INSPECTION REQUIREMENTS (SEP 2004)

(a) All vehicles and contents used by the Contractor or his subcontractors which enter or
leave United States Government property during performance of work under this contract will be
subject to clearance, inspection, and identification procedures conducted by the United States
Capitol Police.

(b) Mobile Vehicle and Cargo Inspection System (Mobile VACIS). All delivery vehicles
carrying fuel, garbage, or similar cargo that cannot be offloaded for inspection and security
screening shall utilize the Mobile VACIS located at Third and Pennsylvania Avenue, NW,
Washington, DC, for inspection prior to making deliveries to any building within the Capitol
Complex, including, but not limited to, the U.S. Capitol Building; the U.S. Botanic Garden; the
Hart, Dirksen, and Russell Senate Office Buildings; the Rayburn, Longworth, Cannon, and Ford
House Office Buildings; the Thomas Jefferson, John Adams, and James Madison Memorial
Library of Congress buildings; the Capitol Power Plant; the Capitol Visitors Center; and the U.S.
Supreme Court and Thurgood Marshall Federal Judiciary Buildings.

(1) For deliveries requiring Mobile VACIS inspection, within seven calendar days or

prior to the first delivery, the contractor shall provide the following information to the U.S.
Capitol Police:

(1) List of drivers;

(i1))  Date of birth for each driver;

(ii1))  Social Security Number of each driver;

(iv)  Vehicle make;

v) Vehicle model;

(vi)  License tag number and state where vehicle is licensed;

(vii)  Color of vehicle; and
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(viii) Contractor name, if shown on the vehicle.

(2) Information for deliveries made through the Mobile VACIS unit must be faxed to
(202) 228-4313. For verification of receipt, the contractor may call (202) 224-9728.

3) Updates to the above information for Mobile VACIS deliveries must be sent to the
U.S. Capitol Police throughout the period of performance of the contract.

(©) 4700 Shepherd Parkway SW inspection facility. All other vehicles making deliveries
to the above listed locations except for the Thomas Jefferson, John Adams, and James
Madison Memorial Library of Congress buildings and the U.S. Supreme Court shall utilize
the off-site inspection and screening facilities at 4700 Shepherd Parkway SW, Washington,
DC in compliance with instructions as provided elsewhere in this contract. Directions to
the facility are as follows:

O Traveling south on Interstate 295, take exit #1 (marked - US Naval Research Lab). At the
3" traffic light, turn left on to Shepherd Parkway. Make an immediate right after passing
under 1-295. Approximately 2/10 of mile south, take the 2™ left into 4700 Shepherd
Parkway.

O Traveling north on Interstate 295, take exit #1 (marked - US Naval Research Lab). Take
the 1* left off of the exit ramp just before passing under [-295. Approximately 2/10 of a
mile south, take the 2™ left into 4700 Shepherd Parkway. The entrance will be just past
the DC Fire Academy on the left.

(End of clause)

END OF SECTION G
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A0C52.202-1 DEFINITIONS (JUN 2004)

(a) The term "head of the agency" as used herein means the Committee, Commission,
or other authority of the Legislative Branch of the Government having final jurisdiction or
supervision over the work involved. The term "other authority" as used in this paragraph
includes the Contracting Officer in cases in which he has final jurisdiction or supervision
over the work involved.

(b) The term "Architect" as used herein means the Architect of the Capitol.

(c) The term "Contracting Officer" as used herein means the Architect of the Capitol
or his duly authorized representative.

(d) The term "his duly authorized representative' as used herein means any person or
persons or board authorized to act for the head of the agency within the scope of their
authority.

(e) Except as otherwise provided in this contract, the term "subcontracts' includes
purchase orders placed for performance under this contract.

(End of clause)
A0C52.203-1 ADVERTISING/PROMOTIONAL MATERIALS (DEC 2005)

(a) It is the policy of the Congress to discourage contractors providing services and
supplies to the Legislative Branch entities, including the Architect of the Capitol, from
advertising practices that feature the Capitol and Capitol Complex in a manner in which
conveys, or is reasonably calculated to convey, a false impression of sponsorship, approval
or endorsement of any product or service by the Congress, the Government of the United
States, or any Department, Agency or instrumentality thereof.

(b) Contractors performing construction services for Legislative Branch entities,
including the Architect of the Capitol, are discouraged from capitalizing on their
contractual relationships with such entities and shall not engage in advertising practices
which convey, or are reasonably calculated to convey, a false impression of sponsorship,
approval or endorsement of any product or service by the Congress, the Government of the
United States, of any Department, Agency or instrumentality thereof. This includes
utilizing, in conjunction with the fact of their contractual relationship, images of the
Capitol, any other buildings in the Capitol Complex, or any part of the United States
Capitol Grounds in their advertising or promotional materials; and/or publishing or
disseminating the aforementioned advertising or promotional materials.
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(c) The Contractor, by signing this contract, agrees to comply with the foregoing and to
submit any proposed advertising or promotional copy connected in any manner with this
contract and/or the Capitol, other Capitol Complex Buildings, or the United States Capitol
Grounds to the Contracting Officer for approval prior to publication.

(d) If this solicitation is for supplies or services, including construction, to be provided
to or performed for the United States Supreme Court, the Contractor, by signing this
contract, agrees that he or she will not advertise the award of the contract in his/her
commercial advertising in such a manner as to state or imply that the Supreme Court of
the United States endorses a product, project, or commercial line of endeavor.

(End of clause)

A0C52.203-2 DISCLOSURE OF INFORMATION TO THE GENERAL PUBLIC
(JUN 2004)

(a) Promptly after receiving any request from the general public for information on or
data derived from this contract, the contractor shall notify the Architect of the Capitol,
Procurement Division. The contractor shall cooperate with the Procurement Division in
compiling or collecting information or data if the Architect of the Capitol determines the
information or data to be releasable.

(b) “General public”, for purposes of this clause, are those groups or individuals who
are not authorized by law or regulation to have access.

(c) This clause is not intended to prevent the contractor from providing contract
information or data which the contractor is required to provide in order to conduct its
business, such as insurance, banking, subcontracting.

(d) The contractor is permitted to request that proprietary information or data not be
released if such release would harm or impair the contractor in conducting its normal

business. Such request must be documented with clear and specific grounds for that claim.

(End of clause)

AOC RFP NO. 060106 Page 4 of 24



SECTION I
CONTRACT CLAUSES

AO0C52.203-3 OFFICIALS NOT TO BENEFIT (NOV 2004)

No Member of or Delegate to Congress or Resident Commissioner shall be admitted to any
share or part of this contract or to any benefit that may arise therefrom.

(End of clause)
A0C52.2034 DISSEMINATION OF CONTRACT INFORMATION (NOV 2004)

Unless otherwise provided in this contract, the Contractor shall not publish, permit to be
published, or distribute for public consumption, any information, oral or written,
concerning the results of, conclusions made pursuant to, or performance under this
contract without prior written consent of the Contracting Officer, until such time as the
Government may have released such information to the public.

(End of clause)
AO0CS52.203-5 CONFIDENTIALITY REQUIREMENT (NOV 2004)

The Contractor agrees that any information supplied by the Architect to the Contractor
shall be considered confidential and/or proprietary, and agrees to hold such information in
confidence. The Contractor further agrees not to disclose such information to a third party
without the prior written consent of the Architect.

(End of clause)

AOC52.204-1 PRINTED OR COPIED DOUBLE-SIDED ON RECYCLED PAPER
(JUN 2004)

The Contractor is encouraged to submit paper documents, such as offers, letters, or
reports, that are printed or copied doubled-sided on recycled paper and meet minimum
content standards when not using electronic commerce methods to submit information or
data to the Government.

(End of clause)
AOCS52.215-10 EXAMINATION OF RECORDS (JUN 2004)
(a) The Contractor agrees that the Architect of the Capitol or any duly authorized

representatives shall, until the expiration of 3 years after final payment under this contract,
have access to and the right to examine any books, accounting procedures and practices
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documents, papers, records and other data regardless of whether such items are in written
form, in the form of computer data or in any other form and other supporting evidence,
involving transactions related to this contract or compliance with any clause or certification
thereunder.

(b) The Contractor further agrees to include in all its subcontracts hereunder a
provision to the effect that subcontractor agrees that the Architect of the Capitol or any
authorized representatives shall, until the expiration of 3 years after final payment under
the subcontract, have access to and the right to examine books, documents, papers, records
other data regardless of whether such items are in written form, in the form of computer
data or in any other form, and other supporting evidence, involving transactions related to
the subcontract or compliance with any clause or certification thereunder.

(c) The term “subcontract” as used in this clause excludes purchase orders not
exceeding $10,000.

(End of clause)
AOC52.216-6 UNDEFINITIZED CONTRACT ACTIONS (MAR 2005)

(a) In the event of an urgent situation, the services or supplies may be required on an
emergency basis under an undefinitized contract action (emergency task/delivery order,
contract modification, or letter contract). The undefinitized contract action may be either
verbal, typed, or hand written, with the form of the undefinitized contract action dictated
by the access the issuing Contracting Officer has to the AOC network or a computer. If
issued verbally, the Contracting Officer shall provide a written confirming document to the
location identified by the contractor within 5 calendar days after issuance of the verbal
undefinitized contract action. If an undefinitized contract action is issued under an
existing contract, the terms and conditions of the contract shall be in effect and
automatically incorporated by reference under any undefinitized contract action issued.

(b)  The scope of work as originally issued on the contract action will, of necessity, be
somewhat broad and general in nature. It is to also be considered as a Notice to Proceed
immediately with the work under the undefinitized contract action. An estimated amount
for the work to be performed shall be obligated to ensure that reasonable funds are
available for payment to the contractor, and an estimated completion date shall be
identified on the undefinitized contract action. If the contractor believes the amount of
funds obligated or time for completion as stated in the undefinitized contact action are
unreasonable, within 30 calendar days after issuance of the written undefinitized contract
action the contractor is responsible for notifying the Contracting Officer of this and
providing a suggested amount of funds for obligation or time for completion. In no
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instance shall the contractor’s suggested amount of funds for obligation or time for
completion be considered as binding to the contractor or the Government in future
negotiations. The Government can elect to use the contractor’s suggested amount of funds
or time for completion as an indication that some additional funds or time for completion
may be required and obligated or adjusted, respectively, in order to ensure that reasonably
adequate funds are available to pay the contractor for services performed or that the
completion time is reasonable .

(c) Within a reasonable amount of time after the issuance of the undefinitized contract
action but not later than an estimated 25% of the way through the completion of the work
under the undefinitized contract action, an authorized representative of the contractor
must meet, either in person or telephonically, with the Contracting Officer to further define
the scope of work, negotiate the price, identify a final completion date, and address other
activities necessary to definitize the undefinitized contract action. This estimated 25%
shall use the best information reasonably available and be based upon (1) an estimate of the
amount of work completed relative to the original general scope of work or (2) the amount
of payments made relative to the original amount obligated.

(d) Payments can be made from the original amount obligated, but the undefinitized
contract action must be definitized before payments exceed 40% of funds originally
obligated.

(e) If communications are disrupted to the degree that it is necessary to communicate
with the Contracting Officer at their residence or through other devices that do not utilize
AOC-owned equipment, i.e., the Contracting Officer’s residential telephone line, home
address, etc., the contractor shall treat the Contracting Officer’s personal information as
confidential and shall not divulge the information to any individual or organization,
including but not limited to other AOC personnel, without the Contracting Officer’s
express written permission. If it becomes necessary for the Contracting Officer to
communicate with the contractor through means other than the contractor’s normal place
of business, i.e., the contractor’s residential telephone line or home address, the
Contracting Officer shall not divulge the information to any individual or organization,
including but not limited to other AOC or contractor personnel, without the contractor’s
express written permission.

® For the purposes of this clause, e-mail is considered express written permission.

(End of clause)
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A0C52.219-1 UTILIZATION OF SMALL BUSINESS CONCERNS (AUG 2004)

(a) It is the policy of the Government as declared by the Congress that a fair proportion
of the purchases and contracts for supplies and services for the Government be placed with
all types of small business concerns as determined by the size standards in 13 CFR 121.

(b) The Contractor agrees to accomplish the maximum amount of subcontracting to all
types of small business concerns that the Contractor finds to be consistent with the efficient
performance of this contract.

(End of clause)

FAR 52.222-42 STATEMENT OF EQUIVALENT RATES FOR FEDERAL HIRES
(MAY 1989)

In compliance with the Service Contract Act of 1965, as amended, and the regulations of
the Secretary of Labor (29 CFR Part 4), this clause identifies the classes of service
employees expected to be employed under the contract and states the wages and fringe
benefits payable to each if they were employed by the contracting agency subject to the
provisions of 5 U.S.C. 5341 or 5332.
This Statement is for Information Only;
This is not a Wage Determination

Employee Class Monetary Wage - Fringe Benefits
Truck Driver, medium truck (WG-7) $17.81/hr.

1. FERS Benefit $2.85

2. Medicare 27

3. Social Security 1.10

4. Thrift Savings Plan 89

5. Life .09

6. Health 1.60

TOTAL $24.61

(End of clause)
A0C52.222-3 CONVICT LABOR (JUN 2004)

In connection with the performance of work under this contract the Contractor agrees not
to employ any person undergoing sentence of imprisonment except as provided by Public
Law 89-176, approved September 10, 1965, 18 U.S.C. 4082(c)(2).

(End of clause)
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A0C52.222-4 OVERTIME WORK (AUG 2004)

No extra reimbursement will be allowed for work performed outside regular working hours
or on Saturdays, Sundays, or holidays and, for work performed in the District of Columbia,
Presidential Inauguration Day, unless such work is authorized by the Contracting Officer;
and provided such work is not otherwise required to be performed under the terms of the
contract. If said authorization is verbal, with written verification thereof by signature of
the Contracting Officer on the employee's weekly time record (see AOC52.232-2, Payments
- Services or AOC52.232-3, Payments - Services Utilizing Time Records).

(End of clause)
AO0C52.222-5 COLLECTIVE BARGAINING AGREEMENTS (JUN 2004)

The Contractor shall comply with the requirements of Paragraph 52.222-41(m), Service
Contract Act of 1965, as amended, regarding collective bargaining agreements. The
information required shall be FAXED to 202-225-3221 or hand carried to: Procurement
Division, Room H2-263, Ford House Office Building, 2nd and "D" Streets, S.W.,
Washington, D.C. - 20515. The agreement can also be FEDEXed to the following address:

Architect of the Capitol
Procurement Division
Ford House Office Building
Attn: Carolyn Horne
Room H2-263
Second and “D” Streets, S.W.
Washington, DC 20515

(End of clause)

AO0C52.2234 TRANSMISSION OR POSTING OF DRAWINGS
/SPECIFICATIONS (JUN 2004)

Due to security issues, the contractor is strictly prohibited from placing or transmitting
drawings and specifications on the internet or modem without express permission from the

Architect of the Capitol.

(End of clause)
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A0C52.223-9 ACCIDENT PREVENTION AND SAFETY AND HEALTH PROGRAMS
(SEP 2004)

(a) The Contractor shall comply with the safety and health standards published in 41
C.F.R. Part 50-205, including any matters incorporated by reference therein.

(b) The Contractor shall also comply with the regulations issued by the Secretary of
Labor pursuant to the Williams-Steiger Occupational Safety and Health Act of 1970, as set
forth in Title 29 of the Code of Federal Regulations.

(c) The Contractor shall bring to the attention of the Architect any work encountered
that may involve entry into a suspected confined space as defined by OSHA. A
determination will be made by the Architect, and if the areas is deemed a permit required
confined space, additional protective measures will be needed, per OSHA requirements.

(d) In the event that conditions on the site pose an imminent danger or threat to the
Contractor’s workers, the public, Government employees, other persons, or to Capitol
complex structures and property of historical significance, the Contracting Officer can
verbally order the Contractor to stop work operations in the specified area until said
conditions are corrected to the Contracting Officer’s satisfaction. The Contracting Officer
shall promptly issue a written order to stop the work to the Contractor formalizing the
specifics of the verbal stop work order.

(e) The Contractor shall not be entitled to any equitable adjustment of the contract
price or extension of the performance schedule on any stop work order issued under this
clause.

(End of clause)

AOC 52.228-2 INSURANCE - WORK ON A GOVERNMENT INSTALLATION
(SEP 2004)

(a) The Contractor shall, at his own expense, provide and maintain during the entire
performance of this contract at least the kinds and minimum amounts of insurance as
required in this clause.

(b) Within twenty (20) calendar days after the date of contract award or before
commencing work under this contract, whichever is earlier, the Contractor shall notify the
Contracting Officer in writing that the required insurance has been obtained. A
Certificate of Insurance evidencing the Contractor's compliance with the requirements of
this clause, identifying all policies of insurance and sureties proposed for the provision of
liability coverage pertinent to the work of the instant contract, including the endorsement
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required in this paragraph, and manually countersigned by an authorized representative of
the insurance company shall be submitted in accordance with the time frame stated in this
paragraph. All policies for liability protection, bodily injury, or property damage shall
include the United States of America, acting by and through the Architect of the Capitol,
as an additional insured with respect to operations under this contract. Each policy of
insurance shall contain the following endorsement, which may be attached as a rider:

"It is understood and agreed that the Contractor's Insurance Company or surety
shall notify the Architect of the Capitol, in writing, thirty (30) calendar days in
advance of the effective date of any reduction in or cancellation of this policy."

(c) Insurance and required minimum liability limits are:

1) Appropriate bodily injury and property damage liability insurance, with
limits of not less than $500,000 for each occurrence and $2,000,000 for annual aggregate,
including requirements for protection of hoisting and scaffolding operations, when
applicable, and servicing areas adjacent to the building;

2) Automobile bodily injury liability insurance with limits of not less than
$200,000 for each person and $500,000 for each accident, and property liability insurance,
with a limit of not less than $20,000 for each accident. A combined single limit for these
coverages is acceptable; and/or

A3) Workmen's compensation insurance as required by the laws of (1) the
District of Columbia for work performed on a Government site located in the District of
Columbia; (2) the State of Maryland for work performed on a Government site located in
Maryland; or (3) the Commonwealth of Virginia for work performed on a Government site
located in Virginia.

(d) The Contractor shall insert the substance of this clause, including this paragraph, in
subcontracts under this contract that require work on a Government installation, and shall
require subcontractors to provide and maintain the insurance required in this clause. The
Contractor shall maintain a copy of all subcontractors’ proofs of required insurance, and
shall make copies available to the Contracting Officer upon request.

(End of clause)
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AOC52.2284 INDEMNIFICATION AND HOLD HARMLESS AGREEMENT
(JUN 2004)

The Contractor agrees to indemnify and hold the Government harmless against any and all
claims for damages to persons or property from any cause or causes whatsoever arising out
of the performance of services covered by the contract; including, but not limited to, errors,
omissions or negligent acts of the Contractor, but excluding active negligence of the
Government, and against any and all costs, expenses, attorney's fees, and liability incurred
by the Government in defending against such claims, whether the same proceed to
judgement or not. In the prosecution of any successful claim or suit by the Government for
the enforcement of this contract, the Contractor shall reimburse the Government for any
reasonable attorney's fees and costs of claim or suit incurred by the Government.

(End of clause)

FAR 52.232-19 AVAILABILITY OF FUNDS FOR THE NEXT FISCAL YEAR
(APR 1984)

Funds are presently not available for performance under this contract beyond the base
period of contract performance. The Government's obligation for performance of this
contract beyond that date is contingent upon the availability of appropriated funds from
which payment for contract purposes can be made. No legal liability on the part of the
Government for any payment may arise for performance under this contract beyond the
base period, until funds are made available to the Contracting Officer for performance and
until the Contractor receives notice of availability, to be confirmed in writing by the
Contracting Officer.

(End of clause)
A0C52.232-2 PAYMENTS - SERVICES (JUN 2004)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor. Until further notice, properly certified invoices shall be FAXED to the
Accounting Office, Architect of the Capitol at 202-226-2580. Information concerning
requirements for payment requisitions must be secured by telephoning the Accounting
Officer at (202) 226-2552. Payment will be made on a monthly basis. To assist the AOC in
making timely payments, the Contractor is requested to furnish the following additional
information on the invoice:

0} Contract number;
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2) Name, address and Taxpayer 1.D.of Contractor;
A3) Invoice Date;

“) Period the payment covers; and
Q) Amount by line item including quantity and unit pricing (see “SCHEDULE
OF ITEMS” in Section B).

(b)  Requirement when contractor employee(s) is provided on-site office space. As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week. The time record sheet will be
verified and countersigned, if correct, by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(c) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT). The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other Than Central Contractor Registration.

(End of clause)

AO0C52.232-3 PAYMENTS - SERVICES REQUIRING TIME RECORDS (MAR
2006)

(a) Invoices shall be issued at the end of each month in which services are performed by
the Contractor. Properly certified invoices shall be FAXED to the Accounting Office,
Architect of the Capitol, at 202-226-2580. Information concerning requirements for
payment requisitions must be secured by telephoning the Accounting Officer at (202) 226-
2552. Payment will be made on a monthly basis. To assist the AOC in making timely
payments, the Contractor is requested to furnish the following additional information on
the invoice:

0} Contract number;

2) Name, address and Taxpayer I.D.of Contractor;
A3) Invoice Date;

“4) Unique Invoice Number for that Particular Invoice
&) Period the payment covers; and
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(6) Amount by line item including quantity and unit pricing (see “SCHEDULE
OF ITEMS” in Section B).

(b) Each invoice shall itemize the total man-hours of services by labor category and unit
price (see “SCHEDULE OF ITEMS” in Section B) for each TO completed during the
payment period. The Contractor shall keep accurate time records for each of his personnel
employed in the work, and certified copies of the Contractor’s time record shall be
submitted with each invoice for payment.

(©) Requirement when contractor employee(s) is provided on-site office space. As
verification of the above time records submitted by the Contractor, each of the
Contractor’s employees will be required to sign and submit to the COTR a weekly time
record sheet, as provided by the Architect, showing the number of regular and overtime
hours, if any, worked by that employee during that week. The time record sheet will be
verified and countersigned, if correct, by the COR and a copy thereof will be provided to
the Contractor for record purposes.

(d) Payments will be made directly to the contractor’s financial institution through
Direct Deposit/Electronic Funds Transfer (DD/EFT). The Contractor’s attention is
directed to the requirements of AOC52.232-6, Payment by Electronic Funds Transfer -
Other than Central Contractor Registration.

(End of clause)

A0C52.232-6 PAYMENT BY ELECTRONIC FUNDS TRANSFER - OTHER
THAN CENTRAL CONTRACTOR REGISTRATION (JUN 2004)

(a) Method of payment. (1) All payments by the Government under this contract shall
be made by electronic funds transfer (EFT) except as provided in paragraph (a)(2) of this

clause. As used in this clause, the term "EFT" refers to the funds transfer.

2) In the event the Government is unable to release one or more payments by
EFT, the contractor agrees to either--

(i) Accept payment by check or some other mutually agreeable method of
payment; or

(ii)  Request the Government to delay payment until such time as the
Government makes payment by EFT (but see paragraph (d)).

(b)  Mandatory submission of Contractor’s EFT information. (1) The Contractor is
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required to provide the Government with the information required to make payment by
EFT (see paragraph (i) of this clause). The contractor shall provide this information
directly to the office designated in paragraph (k) to receive that information (hereafter:
"designated office') by three working days after notification of contract award. If not
otherwise specified in this contract, the payment office is the designated office for receipt of
the contractor’s EFT information. If more than one designated office is named for the
contract, the contractor shall provide a separate notice to each office. In the event that the
EFT information changes, the contractor shall be responsible for providing the updated
information to the designated office(s).

2) If the contractor provides EFT information applicable to multiple contracts,
the contractor shall specifically state the applicability of this EFT information in terms
acceptable to the designated office. However, EFT information supplied to a designated
office shall be applicable only to contracts that identify that designated office as the office
to receive EFT information for that contract.

(c) Mechanisms for EFT payment. The Government may make payment by EFT
through the Automated Clearing House (ACH) network, subject to the rules of the
National Automated Clearing House Association. The rules governing Federal payments
through the ACH are contained in 31 CFR part 210.

(d)  Suspension of payment. (1) Notwithstanding the provisions of any other clause of
this contract, the Government is not required to make any payment under this contract
until after receipt, by the designated payment office, of the correct EFT payment
information from the Contractor. Until receipt of the correct EFT information, any invoice
or contract financing request shall be deemed not to be a valid invoice.

2) If the EFT information changes after submission of correct EFT information,
the Government shall begin using the changed EFT information no later than the 30 days
after its receipt by the designated office to the extent payment is made by EFT. However,
the Contractor may request that no further payments be made until the changed EFT
information is implemented by the payment office.

(e) Liability for uncompleted or erroneous transfers. (1) If an uncompleted or erroneous
transfer occurs because the Government failed to use the Contractor-provided EFT
information in the correct manner, the Government remains responsible for--

(i) Making a correct payment; and

(ii) Recovering any erroneously directed funds.
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2) If an uncompleted or erroneous transfer occurs because Contractor’s EFT
information was incorrect at the time of Government release or was revised within 30 days
of Government release of the EFT payment transaction instruction to the Federal Reserve
System, and --

(i) If the funds are no longer under the control of the payment office, the
Government is deemed to have made payment and the Contractor is responsible for
recovery of any erroneously directed funds; or

(ii) If the funds remain under the control of the payment office, the
Government shall not make payment and the provisions of paragraph (d) shall apply.

® EFT and assignment of claims. If the contractor assigns the proceeds of this
contract as provided for in the assignment of claims terms of this contract, the contractor
shall require as a condition of any such assignment that the assignee shall provide the EFT
information required by paragraph (i) of this clause to the designated office and shall be
paid by EFT in accordance with the terms of this clause. In all respects, the requirements
of this clause shall apply to the assignee as if it were the contractor. EFT information that
shows the ultimate recipient of the transfer to be other than the contractor, in the absence
of a proper assignment of claims acceptable to the Government, is incorrect EFT
information within the meaning of Paragraph (d) of this clause.

(g) Liability for change of EFT information by financial agent. The Government is not
liable for errors resulting from changes to EFT information provided by the contractor’s
financial agent.

(h)  Payment information. The payment or disbursing office shall forward to the
Contractor available payment information that is suitable for transmission as of the date of
release of the EFT instruction to the Federal Reserve System. The Government may
request the Contractor to designate a desired format and method(s) for delivery of payment
information from a list of formats and methods the payment office is capable of executing.
However, the Government does not guarantee that any particular format or method of
delivery is available at any particular payment office and retains the latitude to use the
format and delivery method most convenient to the Government. If the Government
makes payment by check in accordance with paragraph (a) of this clause, the Government
shall mail the payment information to the remittance address in the contract.

(@) EFT Information. The contractor shall provide the following information to the
designated payment office. The contractor may supply this data for this or multiple
contracts (see paragraph (b) of this clause). The Contractor shall designate a single
financial agent per contract capable of receiving and processing the EFT information using
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the EFT methods described in paragraph (c) of this clause. The information required is as
follows:

0} The contract number;
2) The contractor’s name and remittance address as stated in the contract(s);

A3 The signature (manual or electronic, as appropriate), title, and telephone
number of the contractor’s official authorized to provide this information;

“) The name, address, and 9-digit Routing Transit Number of the contractor’s
financial agent; and

Q) The contractor’s account number and the type of account (checking, saving
or lockbox).

g) The Contractor shall send all EFT information, and any changes to EFT
information to the office designated in paragraph (k) of this clause. The Contractor shall
not send EFT information to the payment office, or any other office than that designated in
paragraph (k). The Government need not use any EFT information sent to any office other
than that designated in paragraph (k).

(k) Designated office:
Name:
Architect of the Capital
Accounting Division
Mailing Address:
2" and D Streets SW
Ford House Office Building
Washington, DC 20515
Telephone:
(202) 226-2552
Facsimile:
(202) 225-7321

(End of clause)
AO0C52.232-7 DISCOUNTS (AUG 2004)

(a) Discounts for prompt payment will not be considered in the evaluation of offers.
However, any offered discount will form a part of the award, and will be taken if payment
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is made within the discount period indicated in the offer by the offeror. As an alternative
to offering a prompt payment discount in conjunction with the offer, offerors awarded
contracts may include prompt payment discounts on individual invoices.

(b) In connection with any discount offered for prompt payment, time shall be
computed from the date of the invoice. If the Contractor has not placed a date on the
invoice, the due date shall be calculated from the date the designated billing office receives
a proper invoice, provided the agency annotates such invoice with the date of receipt at the
time of receipt. For the purpose of computing the discount earned, payment shall be
considered to have been made on the date that appears on the payment check or, for an
electronic funds transfer, the specified payment date. When the discount date falls on a
Saturday, Sunday, or legal holiday and, for work performed in the District of Columbia,
Presidential Inauguration Day, when Federal Government offices are closed and
Government business is not expected to be conducted, payment may be made on the
following business day.

(End of clause)

A0C52.232-9 PAYMENT OF INTEREST ON CONTRACTOR CLAIMS (JUN
2004)

(a) If an appeal is filed by the Contractor from a final decision of the Contracting
Officer under the Disputes paragraph of this contract, denying a claim arising under the
contract, simple interest on the amount of the claim finally determined owed by the
Government shall be payable to the Contractor. Such interest shall be at the rate
determined by the Secretary of the Treasury pursuant to Public Law 92-41, 85 Stat. 97,
from the date the Contractor furnishes to the Contracting Officer his written appeal under
the Disputes paragraph of this contract, to the date of (1) a final judgement by a court of
competent jurisdiction, or (2) mailing to the Contractor of a change order, or a
supplemental agreement for execution either confirming completed negotiations between
the parties or carrying out a decision of a contract appeals board.

(b) Notwithstanding Paragraph (a) above, (1) interest shall be applied only from the
date payment was due, if such date is later than the filing of appeal, and (2) interest shall
not be paid for any period of time that the Contracting Officer determines the Contractor
has unduly delayed in pursuing his remedies before a board of contract appeals or a court
of competent jurisdiction.

(End of clause)
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A0C52.232-12 ASSIGNMENT - SUPPLEMENT (MAR 2005)

Neither the contract nor any interest therein shall be assigned. However, moneys due or to
become due under the contract may be assigned in accordance with the provisions of FAR
clause 52.232-23 ASSIGNMENT OF CLAIMS.

(End of clause)
AO0C52.233-1 DISPUTES (JUN 2004)

(a) Except as otherwise provided in this contract, any dispute concerning a question of
fact arising under this contract which is not disposed of by agreement shall be decided by
the Contracting Officer, who shall reduce his decision to writing and mail or otherwise
furnish a copy thereof to the Contractor. The decision of the Contracting Officer shall be
final and conclusive unless, within 30 days from the date of receipt of such copy, the
Contractor mails or otherwise furnishes to the Contracting Officer a written appeal
addressed to the head of the agency involved. The decision of the head of the agency or his
duly authorized representative for the determination of such appeals shall be final and
conclusive. This provision shall not be pleaded in any suit involving a question of fact
arising under this contract as limiting judicial review of any such decision to cases where
fraud by such official or his representative or board is alleged; provided, however, that any
such decision shall be final and conclusive unless the same is fraudulent or capricious or
arbitrary or so grossly erroneous as necessarily to imply bad faith or is not supported by
substantial evidence. In connection with any appeal proceeding under this paragraph, the
Contractor shall be afforded an opportunity to be heard and to offer evidence in support of
his appeal. Pending final decision of a dispute hereunder, the Contractor shall proceed
diligently with the performance of the contract and in accordance with the Contracting
Officer's decision.

(b) This paragraph does not preclude consideration of questions of law in connection
with decisions provided for in Paragraph (a) above. Nothing in this contract, however,
shall be construed as making final the decision of any administrative official,
representative, or board on a question of law.

(End of clause)

AOC52.233-2 CLAIMS FOR EQUITABLE ADJUSTMENTS - WAIVER AND
RELEASE OF CLAIMS (JUN 2004)

(a) Whenever the Contractor submits a claim for equitable adjustment under any
paragraph of this contract which provides for equitable adjustment of the contract, such
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claim shall include all types of adjustments in the total amounts to which the paragraph
entitles the Contractor, including but not limited to adjustments arising out of delays or
disruptions or both caused by such change. Except as the parties may otherwise expressly
agree, the Contractor shall be deemed to have waived (1) any adjustments to which it
otherwise might be entitled under the paragraph where such claims fail to request such
adjustments, and (2) any increase in the amount of equitable adjustments additional to
those requested in its claim.

(b) Further, the Contractor agrees that, if required by the Contracting Officer, he will
execute a release, in form and substance satisfactory to the Contracting Officer, as part of
the supplemental agreement setting forth the aforesaid equitable adjustment, and that such
release shall discharge the Government, its officers, agents and employees, from any further
claims, including but not limited to further claims arising out of delays or disruptions or
both, caused by the aforesaid change.

(End of clause)
A0OC52.2334 DAMAGES FOR DELAY (NOV 2004)

(a) The Architect shall not be obligated or liable to the Contractor for, and the
Contractor hereby expressly waives any claims against the Architect on account of, any
damages, costs, or expenses, of any nature whatsoever, which the Contractor or his
subcontractors at any tier may incur as a result of delays, interferences, disruptions,
suspensions, changes in sequence or the like arising from or out of any act or omission of
the Architect, it being understood and agreed that the Contractor's sole and exclusive
remedy in such event shall be an extension of the contract time, but only in accordance
with the provisions of the Contract Documents.

(b) To the extent that any other provision of this contract is inconsistent with the
provisions of this article such other sections will be superseded hereby with respect to the
issue of delay damages.

(End of clause)
A0OC52.245-2 GOVERNMENT-FURNISHED PROPERTY (NOV 2004)

(a) For the purposes of this clause, Government-furnished “property” includes cell
phones and telephones, personal digital assistants, computers (including laptops), electronic
devices, services such as network access, tools, furnished space, storage, utilities,
furnishings, equipment, and any other item or service provided by the AOC to the
contractor.
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(b) No AOC equipment or property can be provided under this contract unless
specifically negotiated as part of the award price. If, after contract award, it becomes
necessary or advisable to issue AOC property to the contractor, the contract price shall be
reduced by a reasonable amount that reflects the price the contractor would pay if
providing the property.

(©) The Contracting Officer’s Technical Representative (COTR) for this contract is
responsible for coordinating the issuance and return of Government-furnished property.

(d)  Any Government-furnished property provided to the contractor for use during
performance of this contract shall be issued to the contractor’s representative and recorded
on AOC Form 1423, AOC PROPERTY ISSUED TO CONTRACTORS. The contractor’s
representative shall be responsible for the ensuring the proper care and use of the
Government-furnished property, whether used by the contractor representative or another
contractor employee. Government-furnished property provided by the AOC can be used
only for the conduct of official business on behalf of the AOC. The contractor is specifically
prohibited from using AOC-furnished property for personal use or to conduct operations
that benefit other Government agency contracts or other contractor activities that do not
directly support AOC contracts.

(e) All information technology property that requires interface or connection to the
AOC network must be provided by the AOC. The use of non-AOC IT property that
requires interface or connection to the AOC network is strictly prohibited.

® All contractor employees who require access to the AOC network or who are issued
a personal digital assistant must complete and sign the “Non-disclosure Agreement for
Contract Employees Conditional Access to Sensitive but Unclassified Information for The
Architect of The Capitol” before access will be granted. The COTR is responsible for
providing the non-disclosure agreements to the AOC Office of Information Resources
Management.

(g All Government-furnished property shall be returned by the contractor to the
COTR in the same condition as issued, with allowances for wear and tear that occurs with
reasonable care and use. Failure to return Government-furnished property or the return of
Government-furnished property that has not been properly maintained and used may
result in a reduction to the contract price that reflects the market replacement value of the
property or the market price to repair or restore the property to its condition when issued
to the contractor.

(End of clause)
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FAR 52.246-20 WARRANTY OF SERVICES (MAY 2001)

(a) Definition. "Acceptance", as used in this clause, means the act of an authorized
representative of the Government by which the Government assumes for itself, or as an
agent of another, ownership of existing and identified supplies, or approves specific
services, as partial or complete performance of the contract.

(b) Notwithstanding inspection and acceptance by the Government or any provision
concerning the conclusiveness thereof, the Contractor warrants that all services performed
under this contract will, at the time of acceptance, be free from defects in workmanship
and conform to the requirements of this contract. The Contracting Officer shall give
written notice of any defect or nonconformance to the Contractor “within 30 days from the
date of acceptance by the Government,”. This notice shall state either --

0} That the Contractor shall correct or re-perform any defective or
nonconforming services; or

2) That the Government does not require correction or re-performance.

(c) If the Contractor is required to correct or re-perform, it shall be at no cost to the
Government, and any services corrected or re-performed by the Contractor shall be subject
to this clause to the same extent as work initially performed. If the Contractor fails or
refuses to correct or re-perform, the Contracting Officer may, by contract or otherwise,
correct or replace with similar services and charge to the Contractor the cost occasioned to
the Government thereby, or make an equitable adjustment in the contract price.

(d)  If the Government does not require correction or re-performance, the Contracting
Officer shall make an equitable adjustment in the contract price.

(End of clause)
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FAR 52.252-2 CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect
as if they were given in full text. Upon request, the Contracting Officer will make their full

text available. Also, the full text of a clause may be accessed electronically at this/these

addresses: www.gsa.gov or www.govcon.com

CLAUSE TITLE DATE

GRATUITIES APR 1984

COVENANT AGAINST CONTINGENT FEES APR 1984

RESTRICTIONS ON SUBCONTRACTOR SALES TO THE JUL 1995
GOVERNMENT

AUDITS AND RECORDS - NEGOTIATED JUN 1999

EQUAL OPPORTUNITY APR 2002

EQUAL OPPORTUNITY FOR SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA AND

OTHER ELIGIBLE VETERANS DEC 2001
AFFIRMATIVE ACTION FOR WORKERS WITH
DISABILITIES JUN 1998

EMPLOYMENT REPORTS ON SPECIAL DISABLED
VETERANS, VETERANS OF THE VIETNAM ERA,

AND OTHER ELIGIBLE VETERANS DEC 2001
SERVICE CONTRACT ACT OF 1965, AS AMENDED MAY 1989
DRUG-FREE WORKPLACE MAY 2001
FEDERAL, STATE AND LOCAL TAXES APR 2003
EXTRAS APR 1984
ASSIGNMENT OF CLAIMS JAN 1986
PROTECTION OF GOVERNMENT BUILDINGS,

EQUIPMENT, AND VEGETATION APR 1984
BANKRUPTCY JULY 1995
CHANGES--FIXED-PRICE AUG 1987

ALTERNATE I APR 1984
PERMITS, AUTHORITIES, OR FRANCHISES JAN 1997
TERMINATION FOR CONVENIENCE OF THE

GOVERNMENT (FIXED-PRICE) MAY 2004
DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) APR 1984
(End of clause)
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SECTION I
CONTRACT CLAUSES

**NOTE: The following contract clauses apply to the resultant contract (Construction
Requirements for Design-Build and Infrastructure Repair) in excess of $2000.00. The
Contractor shall notify the Contracting Officer and request a current wage determination
if/when a requirement exists under the requirements of the Davis Bacon Act.

DAVIS BACON ACT (JUL 2005) FAR 52.222-6
WITHHOLDING OF FUNDS (FEB 1988) FAR 52.222-7
PAYROLLS AND BASIC RECORDS (FEB 1988) FAR 52.222-8
APPRENTICES AND TRAINEES (JUL 2005) FAR 52.222-9
COMPLIANCE WITH COPELAND ACT REQUIREMENTS (FEB 1988) FAR 52.222-10
SUBCONTRACTS (LABOR STANDARDS) (JUL 2005) FAR 52.222-11
CONTRACT TERMINATION-DEBARMENT (FEB 1988) FAR 52.222-12
COMPLIANCE W/DAVIS-BACON & RELATED ACT REGS  (FEB 1988) FAR 52.222-13
DISPUTES CONCERNING LABOR STANDARDS (FEB 1988) FAR 52.222-14
CERTIFICATION OF ELIGIBILITY (FEB 1988) FAR 52.222-15
LABOR STANDARDS FOR CONSTRUCTION WORK-

FACILITIES CONTRACTS (FEB 1988) FAR 52.222-17

END OF SECTION I
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SECTION J

LIST OF ATTACHMENTS

LOCATION MAP - TO BE REVIEWED DURING SITE VISIT
ABBREVIATIONS AND DEFINITIONS

APPLICABLE CODES, REGULATIONS AND STANDARDS

SPARE PARTS AND MATERIALS LIST

PAYMENT INFORMATION FORM, ACH VENDOR PAYMENT SYSTEM
(TO BE FURNISHED WITH CONTRACT AWARD DOCUMENTS)

REQUEST FOR CHECK OF CRIMINAL HISTORY RECORDS
(TO BE FURNISHED WITH CONTRACT AWARD DOCUMENTS)

COLLECTIVE BARGAINING AGREEMENT (CBA) WAGE
DETERMINATION NO. 2005-0284 (R-1) DTD 09/06/2005

ATTACH. NO.OF

NUMBER ATTACHMENT NAME

J.1

J.2

J.3

J.4 SCHEDULE OF DELIVERABLES
J.5 MEP SYSTEMS NARRATIVE

J.6 PRINCIPLE BUILDING EQUIPMENT
J.7

J.8 FACILITIES PRIORITY CODES

J.9 SUBMITTAL LISTING/REPORTING
J.10 METRICS AND MEASUREMENTS
J.11 AOC PROHIBITED MATERIALS LIST
J.12-14 RESERVED

J.15

J.16

J.17

J.17a

DAVIS BACON WAGE DETERMINATION - GENERAL DECISION:
VA20030052, MOD NO. 22, DATED 05/05/2006 VA52 (5-PAGES)
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SECTION J

LIST OF ATTACHMENTS

ATTACH. NO. OF
NUMBER ATTACHMENT NAME

J.18 WORK ORDER PRICE LIST

J.19 CERTIFICATE OF INSURANCE FORM (To BE FURNISHED WITH CONTRACT
AWARD DOCUMENTS)

J.20 PAST PERFORMANCE QUESTIONNAIRE .........ouiiiiiiiiiiiieeeiis

J.21 RESERVED

J22a&b  FACILITY MAP(s) - TO BE REVIEWED DURING SITE VISIT

END OF SECTION J
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SECTION K

REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF

FAR 52.203-2

FAR 52.204-3

AOCS52.204-2

AOC52.204-3

FAR 52.209-5

AOC52.209-1

AOC52.215-8

OFFERORS

TABLE OF CONTENTS
CERTIFICATE OF INDEPENDENT PRICE DETERMINATION
TAXPAYER IDENTIFICATION
DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER
REPRESENTATIONS AND CERTIFICATIONS
CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS

ORGANIZATIONAL AND PERSONAL CONFLICTS OF INTEREST

AUTHORIZED NEGOTIATORS
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

FAR 52.203-2 CERTIFICATE OF INDEPENDENT PRICE DETERMINATION (APR
1985)

(a) The offeror certifies that -

(1) The prices in this offer have been arrived at independently, without, for the
purpose of restricting competition, any consultation, communication, or agreement with any other
offeror or competitor relating to —

(1) Those prices;
(i1) The intention to submit an offer; or
(ii1))  The methods or factors used to calculate the prices offered;

(2) The prices in this offer have not been and will not be knowingly disclosed by the
offeror, directly or indirectly, to any other offeror or competitor before bid opening (in the case of
a sealed bid solicitation) or contract award (in the case of a negotiated solicitation) unless
otherwise required by law; and

3) No attempt has been made or will be made by the offeror to induce any other
concern to submit or not to submit an offer for the purpose of restricting competition.

(b) Each signature on the offer is considered to be a certification by the signatory that the
signatory -

(1) Is the person in the offeror's organization responsible for determining the prices
being offered in this bid or proposal, and that the signatory has not participated and will not
participate in any action contrary to paragraphs (a)(1) through (a)(3) of this provision; or

(2)(1) Has been authorized, in writing, to act as agent for the following principals in
certifying that those principals have not participated, and will not participate in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision

[insert full name of person(s) in the offeror’s organization responsible for determining
the prices offered in this bid or proposal, and the title of his or per position in the
offeror’s organization);,

(1))  As an authorized agent, does certify that the principals named in

subdivision (b)(2)(i) of this provision have not participated, and will not participate, in any action
contrary to paragraphs (a)(1) through (a)(3) of this provision; and
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

(iii)  As an agent, has not personally participated, and will not participate, in any
action contrary to paragraphs (a)(1) through (a)(3) of this provision.

(c) If the offeror deletes or modifies paragraph (a)(2) of this provision, the offeror must
furnish with its offer a signed statement setting forth in detail the circumstances of the disclosure.

(End of provision)
FAR 52.204-3 TAXPAYER IDENTIFICATION (OCT 1998)

(a) Definitions.

"Common parent," as used in this provision, means that corporate entity that owns or controls an
affiliated group of corporations that files its Federal income tax returns on a consolidated basis,
and of which the offeror is a member.

"Taxpayer Identification Number (TIN)," as used in this provision, means the number required by
the Internal Revenue Service (IRS) to be used by the offeror in reporting income tax and other
returns. The TIN may be either a Social Security Number or an Employer Identification Number.

(b) All offerors must submit the information required in paragraphs (d) through (f) of this
provision to comply with debt collection requirements of 31 U.S.C. 7701(c) and 3325(d),
reporting requirements of 26 U.S.C. 6041, 6041A, and 6050M, and implementing regulations
issued by the IRS. If the resulting contract is subject to the payment reporting requirements
described in Federal Acquisition Regulation (FAR) 4.904, the failure or refusal by the offeror to
furnish the information may result in a 31 percent reduction of payments otherwise due under the
contract.

(c) The TIN may be used by the Government to collect and report on any delinquent amounts
arising out of the offeror’s relationship with the Government (31 U.S.C. 7701(c)(3)). If the
resulting contract is subject to the payment reporting requirements described in FAR 4.904, the
TIN provided hereunder may be matched with IRS records to verify the accuracy of the offeror’s
TIN.

(d) Taxpayer Identification Number (TIN).

TIN:

TIN has been applied for.

TIN is not required because:
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SECTION K

REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF

OFFERORS
Offeror is a nonresident alien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of a trade or business in

the United States and does not have an office or place of business or a fiscal
paying agent in the United States;

Offeror is an agency or instrumentality of a foreign government;

Offeror is an agency or instrumentality of a Federal government;

(e) Type of organization.

Sole proprietorship;

Partnership;

Corporate entity (not tax-exempt);

Corporate entity (tax-exempt);

Government entity (Federal, State, or local);
Foreign government

International organization per 26 CFR 1.6049-4;

Other

® Common Parent.

Offeror is not owned or controlled by a common parent as defined in paragraph (a)
of this provision.

Name and TIN of common parent:

Name

TIN

(End of provision)

AOC RFP NO. 060106 Page 4 of 8



SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
OFFERORS

AOC52.204-2 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JUN 2004)
(a) The offeror shall enter, in the space provided below, the DUNS number that identifies the
offeror’s name and address exactly as stated in the offer. The DUNS number is a nine-digit
number assigned by Dun and Bradstreet Information Services.
(b) If the offeror does not have a DUNS number, it should contract Dun and Bradstreet
directly to obtain one. A DUNS number will be provided immediately by telephone at no charge
to the offeror. For information on obtaining a DUNS number, the offeror, if located within the
United States, should call Dun and Bradstreet at 1-800-333-0505. The offeror should be
prepared to provide the following information:

(1) Company name,

(2) Company address;

3) Company telephone number;

4) Line of business;

(5) Chief executive officer/key manager;

(6) Date the company was started;

(7) Number of people employed by the company; and

(8) Company affiliation.
(c) Offerors located outside the United States may obtain the location and phone number of

the local Dun and Bradstreet Information Services office from the Internet home page at
http://www.customerservice@dnb.com. If an offeror is unable to locate a local service center, it

may send an e-mail to Dun and Bradstreet at globalinfo@mail.dnb.com.

(d) Enter DUNS number:

(End of provision)
AO0C52.204-3 REPRESENTATIONS AND CERTIFICATIONS (NOV 2004)
The offeror shall properly execute and submit with its offer the Representations and Certifications
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF
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contained herein. Insert information in spaces provided as applicable.

(End of provision)

FAR 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILITY
MATTERS (DEC 2001)

(a)(1) The Offeror certifies, to the best of its knowledge and belief, that—
(1) The offeror and/or any of its Principals —

(A) Are( )arenot( )presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any Federal agency;

(B) Have ( )havenot( ), within a three-year period preceding this
offer, been convicted of or had a civil judgment rendered against them for: commission of fraud or
a criminal offense in connection with obtaining, attempting to obtain, or performing a public
(Federal, state, or local) contract or subcontract; violation of Federal or state antitrust statutes
relating to the submission of offers; or commission of embezzlement, theft, forgery, bribery,
falsification or destruction of records, making false statements, tax evasion, or receiving stolen
property; and

(C)  Are( )arenot( )presentlyindicted for, or otherwise criminally
or civilly charged by a governmental entity with, commission of any of the offenses enumerated in
paragraph (a)(1)(i)(B) of this provision.

(i1) The Offeror has () hasnot ( ), within a three-year period preceding this
offer, had one or more contracts terminated for default by any Federal agency.

(2) “Principals,” for the purposes of this certification, means officers; directors;
owners; partners; and, persons having primary management or supervisory responsibilities within
a business entity (e.g., general manager; plan manager; head of a subsidiary, division, or business
segment, and similar positions).

This Certification Concerns a Matter Within the Jurisdiction of an Agency of the United States
and the Making of a False, Fictitious, or Fraudulent Certification May Render the Maker Subject
to Prosecution Under Section 1001, Title 18, United States Code.

(©) The Offeror shall provide immediate written notice to the Contracting Officer if, at any
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OFFERORS

time prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

(d) A certification that any of the items in paragraph (a) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the certification
will be considered in connection with a determination of the Offeror’s responsibility. Failure of
the Offeror to furnish a certification or provide such additional information as requested by the
Contracting Officer may render the Offeror non-responsible.

(e) Nothing contained in the foregoing shall be construed to require establishment of a system
of records in order to render, in good faith, the certification required by paragraph (a) of this
provision. The knowledge and information of an Offeror is not required to exceed that which is
normally possessed by a prudent person in the ordinary course of business dealings.

6] The certification in paragraph (a) of this provision is a material representation of fact upon
which reliance was placed when making award. Ifiit is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to the
Government, the Contracting Officer may terminate the contract resulting from this solicitation
for default.

(End of provision)

AOC52.209-1 ORGANIZATIONAL AND PERSONAL CONFLICTS OF INTEREST
(NOV 2004)

(a) The offeror and resultant contractor certifies that, to the best of the it’s knowledge and
belief, there are no relevant facts or circumstances which could give rise to an organizational
conflict of interest, as defined in FAR Subpart 9.5.

(b) Prior to commencement of any work, the contractor agrees to notify the Contracting
Officer immediately that, to the best of its knowledge and belief, no actual or potential conflict of
interest exists or to identify to the Contracting Officer any actual or potential conflict of interest
the contractor may have.

(©) The offeror and resultant contractor agree to notify immediately the AOC Contracting
Officer of (1) any actual or potential personal conflict of interest with regard to any of its
employees working on or having access to information regarding this contract, or (2) any such
conflicts concerning subcontractor employees or consultants working on or having access to
information regarding this contract, when such conflicts have been reported to the Contractor. A
personal conflict of interest is defined as a relationship of an employee, subcontractor employee,
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OFFERORS

or consultant with an entity that may impair the objectivity of the employee, subcontractor
employee, or consultant in performing the contract work.

(d) If the contractor, under the terms of this contract or through the performance of work
pursuant to this contract, is required to develop specifications or statements of work and such
specifications or statements of work are incorporated subsequently into an AOC solicitation, the
contractor shall be ineligible to perform the work described in that solicitation as a prime
contractor or subcontractor under an ensuing AOC contract.

(End of provision)
AOC52.215-8 AUTHORIZED NEGOTIATORS (JUN 2004)

The offeror represents that following persons are authorized to negotiate on its behalf with the
Government in connection with this Request for Proposal:

Name Title
Telephone: E-Mail:
Name Title
Telephone: E-Mail:
Name Title
Telephone: E-Mail:

(End of provision)

END OF SECTION K

AOC RFP NO. 060106 Page 8 of 8



SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

TABLE OF CONTENTS

ARTICLE NO. ARTICLE NAME

AOC52.215-1 INSTRUCTIONS TO OFFERORS (JUN 2004)

AOC52.215-2 INTERPRETATIONS AND AMENDMENTS

AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA
AOC52.215-6 PREPARATION OF PROPOSALS

AOC52.215-9 FAILURE TO SUBMIT OFFER

FAR 52.216-1 TYPE OF CONTRACT

FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE

AOC RFP NO. 060106 Page 1 of 11



SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

AOC52.215-1 INSTRUCTIONS TO OFFERORS (FEB 2005)

(a) Definitions. As used in this provision --

“Proposal modification” is a change made to a proposal before the solicitation’s closing date and
time, or made in response to an amendment, or made to correct a mistake at any time before
award.

“Proposal revision” is a change to a proposal made after the solicitation closing date, at the
request of or as allowed by a Contracting Officer as the result of negotiations.

“Time,” if stated as a number of days, is calculated using calendar days, unless otherwise
specified, and will include Saturdays, Sundays, and legal holidays, including Presidential
Inauguration Day. However, if the last day falls on a Saturday, Sunday, or legal holiday,
including Presidential Inauguration Day, then the period shall include the next working day.

(b) Offerors are expected to examine the entire solicitation and all instructions.

Failure to do so will be at the offeror’s risk. Each offeror shall furnish the information required by
the solicitation. The offeror will be held responsible for full knowledge of all information
contained therein.

(c) Packaging, transmission, and tracking of proposals. (1) Proposals,
modifications, and revisions shall be enclosed, in the quantities specified elsewhere in this
solicitation, in sealed envelopes. With each copy of the form entitled “SOLICITATION, OFFER,
AND AWARD ”, enclose the completed Schedule page, Bid Guarantee, if required, and
Representations and Certifications. Address envelopes to: Architect of the Capitol,
Procurement Division, Ford House Office Building, Attn: (Carolyn Horne), Room H2-263
Bid Room, Second and “D” Streets, S.W., Washington, DC 20515. Offeror shall place the
OF-17, Offer Label, on the exterior of the package on the same side as the address, or write “Bid
Documents Enclosed”, “H2-263 Bid Room”, and write the solicitation number, time and date for
receipt of offers on the exterior of the package on the same side as the address. Telegraphic or
facsimile proposals and modifications will not be considered.

(2) Current security requirements established by the U.S. Capitol Police to screen
mail being delivered to the U.S. Capitol Complex of buildings preclude the use of U. S. Postal
Service by offerors to deliver their proposals submitted in response to this solicitation. In
addition, because all packages must be screened for security purposes at a central location prior to
their delivery, the Architect of the Capitol cannot accept packages containing offers hand carried
directly to the Bid Room address within the Ford House Office Building, or any other location in
the U.S. Capitol Complex of buildings. See “Notice for Delivery” on the front of the
solicitation.

(3) To assist in tracking of proposals, offerors are requested to fax a copy of
their signed “Solicitation, Offer and Award” form as well as a copy of the FEDEX or UPS
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receipt to (Carolyn Horne) to (202) 225-3221 at the time of the submission of their offer.

(4)  The only acceptable method by which offerors can deliver their responses to
this solicitation shall be via Federal Express (FEDEX) or United Parcel Service (UPS). Offers
submitted via any other method will be rejected. OFFERORS - DO NOT MAIL YOUR
OFFER BY REGULAR U.S. MAIL. See notice attached to this solicitation for special
instructions.

(d) Submission, modification, revision, and withdrawal of proposals. (1)

Offerors are responsible for submitting proposals and any modifications or revisions so as to reach
the Government office designated in the solicitation by : July 14, 3:00 p.m. (Local time). For
the purposes of determining timeliness, the designated Government office is defined as the Pitney
Bowes Management Services Capitol Heights Mail Facility at 9140 East Hampton Drive, Capitol
Heights, Maryland 20743.

(2) Any proposal, modification, or revision received at the Government office
designated in the solicitation after the exact time specified for receipt of offers is “late” and will
not be considered unless it is received before award is made, the Contracting Officer determines
that accepting the late offer would no unduly delay the acquisition, and-

(1) If it was transmitted through an electronic commerce method authorized by
the solicitation, it was received at the initial point of entry to the Government infrastructure not
later than 5:00 p.m. one working day prior to the date specified for receipt of proposals;

(i1) There is acceptable evidence to establish that it was received at the
Government installation designated for receipt of proposals and was under the Government’s
control prior to the time set for receipt of proposals; or

(ii1) It is the only proposal received.

(3) However, a late modification of an otherwise successful proposal that makes
its terms more favorable to the Government, will be considered at any time it is received and may
be accepted.

(4) Acceptable evidence to establish the date of receipt at the Government
installation includes the time/date stamp of that installation on the offer wrapper, other
documentary evidence of receipt maintained by the installation, or oral testimony or statements of
Government personnel.

(5) Ifan emergency or unanticipated event interrupts normal Government
processes so that offers cannot be received at the Government office designated for receipt of
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proposals by the exact time specified in the solicitation and urgent Government requirements
preclude amendment of the solicitation, the time specified for receipt of proposals will be deemed
to be extended to the same time of day specified in the solicitation on the first work day on which
normal Government processes resume.

(6) Proposals may be withdrawn by written notice received at any time before
award. Proposals may be withdrawn in person by an offeror or an authorized representative if the
identity of the person requesting withdrawal is established and the person signs a receipt for the
proposal before award.

(End of provision)
AOC52.215-2 INTERPRETATIONS AND AMENDMENTS (JUN 2004)

(a) Any prospective offeror desiring an explanation or interpretation of the
solicitation, drawings, specifications, etc., must request it in writing no later than fourteen
calendar days prior to the date established for receipt of offers. Oral explanations or instructions
given before the award of a contract will not be binding.

(b) Prospective offerors shall request the Contracting Officer, in writing, via FAX or
e-mail for an interpretation or correction of any ambiguity, inconsistency, or error in the contract
documents which they may discover or which should have been discovered by a reasonably
prudent offeror. Such requests or objections to materials or methods of construction shown or
specified shall be directed to the attention of the Contracting Officer at least fifieen (15) calendar
days prior to the date specified for receipt of proposals. Written requests shall be transmitted via
e-mail to chorne@aoc.gov or via facsimile to (202) 225-3221.

(©) Any interpretations or corrections, as well as any additional modifications the
Contracting Officer may desire to include, will be in the form of amendments, in writing, which
will be sent on the same date to all offerors if that information is necessary in submitting offers or
if the lack of it would be prejudicial to other prospective offerors and shall become a part of any
subsequent contract. The Contracting Officer reserves the right to answer only such questions as
have, in his opinion, a definite bearing upon the proposals to be submitted.

(1) Offerors shall acknowledge the receipt of all amendments to the solicitation
by: (i) Signing and returning the amendment;
(i1) Identifying the amendment number and date in the space provided for this
purpose on the form for submitting a offer;
(ii1) Letter or telegram; or
(iv) Facsimile, if facsimile offers are authorized in the solicitation.
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(2) The Government must receive the acknowledgment by the time and at the
place specified for receipt of offers.

(d) Requests for oral interpretations or any other interpretations not made by
amendments will not be accepted, and any information that may possibly be gained by offerors in
that manner is gratuitous and not binding.

(e) If this solicitation is amended, all terms and conditions that are not amended
remain unchanged.

(End of provision)
AOC52.215-3 RESTRICTION ON DISCLOSURE AND USE OF DATA (JUN 2004)

Offerors that include in their proposals data that they do not want disclosed to the public for any
purpose, or used by the Government except for evaluation purposes, shall-

(a) Mark the title page with the following legend:
“This proposal includes data that shall not be disclosed outside the Government
and shall not be duplicated, used, or disclosed--in whole or in part--for any
purpose other than to evaluate this proposal. If, however, a contract is awarded to
this offeror as a result of--or in connection with--the submission of this data, the
Government shall have the right to duplicate, use, or disclose the data to the extent
provided in the resulting contract. This restriction does not limit the
Government’s right to use information contained in this data if it is obtained from
another source without restriction. The data subject to this restriction are
contained in sheets (insert numbers or other identification of sheets)”; and

(b) Mark each sheet of data it wishes to restrict with the following legend:
“Use or disclosure of data contained on this sheet is subject to the restriction on
the title page of this proposal.”

(End of provision)

AOC52.215-6 PREPARATION OF PROPOSALS (JUN 2004)

(a) Offerors are expected to examine the drawings, if any, specifications, Schedule,
and all instructions. Failure to do so will be at the Offerors risk.

(b) Each offeror shall furnish the information required by the solicitation. The offerors
shall sign the offer on Page 1 (SOLICITATION, OFFER AND AWARD) in block 15 and return
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

this solicitation package in its entirety. Erasures or other changes must be initialed by the person
signing the offer. Offers signed by an agent shall be accompanied by evidence of that agent's
authority, unless that evidence has been previously furnished to the issuing office.

() For each item offered, offers shall-

(1) Show the unit price, if required, including, unless otherwise specified,
packaging, packing, and preservation; and

(2) Enter the extended price for the quantity of each item offer in the "Amount"
column of the Schedule.

(d) In case of discrepancy between a unit price and an extended price, the unit price
will be presumed to be correct, subject, however, to correction to the same extent and in the same
manner as any other mistake.

(e) Offers for supplies or services other than those specified will not be considered
unless authorized by the solicitation.

63 The Proposal shall be submitted in two parts: a technical proposal (original and 3
copies) and a cost proposal (original and 2 copies). Each of the parts shall be separate and complete in
itself so that evaluation of one can be accomplished independently from evaluation of the other. The
technical proposal must be succinct, well written, and presented in a clear straightforward manner in an
8.5" x 11" format and must not contain any references to costs. All Offerors are required to submit a
comprehensive and complete technical proposal that demonstrates their ability to perform the work
described in this solicitation and addresses each of the following five (5) Technical Factors. Offerors are
also cautioned to be responsive to all of the requirements of Section C (Scope of Work ) and provide
sufficient information to allow evaluation of the proposals per Section M (Evaluation Factors for Award).

FACTOR 1: TECHNICAL APPROACH:

Offeror’s shall discuss in outline form, with brief narratives, the processes they would use in the
implementation of this project. The outline shall include specific tasks and any other items the firm deems
critical to their technological approach as it relates to each subfactor. The technical approach must
demonstrate an understanding of the range of work and describe the general processes the firm will use to
accomplish the tasks identified in the scope of work including which tasks will be accomplished by
subcontractors.

Subfactor 1.1 - Facilities Management - The offeror shall provide evidence of their
team’s ability to perform facilities management for a facility of the size, scope, and complexity of the ACF
site to include 24 hours/7 days a week for facility maintenance operations, work order management, and
maintenance planning implementation using Facility Center Version 8.3 CAFM Software, document
control, Micro station CAD support, subcontractor management, customer relations, quality control, and
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INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

continuous improvement process.

Subfactor 1.2 - Operations and Maintenance - The offeror shall provide evidence of his
team’s ability to perform operations and maintenance for a facility of the size, scope, and complexity of the
ACF site to include building and site systems commissioning, preventative, predictive, and corrective
maintenance planning, scheduling, and execution, building systems operations, monitoring, and controlling,
testing requirements, and indoor air quality.

Subfactor 1.3 - Landscaping, Grounds, and Plant Maintenance - The offeror shall
provide evidence of his team’s ability to perform landscaping, grounds and plant maintenance for a facility
of the size, scope, and complexity of the ACF site to include lawn mowing, turf, plant, shrub, and tree
maintenance, bed, and decorative landscaping structures maintenance, and debris clearing.

Subfactor 1.4 - Snow Removal - The offeror shall provide evidence of his team’s ability
to perform snow removal for a facility of the size, and complexity of the ACF site to include snow and ice
removal for roads, parking areas, sidewalks, and landings, surface treatments, and snow stockpiling.

Subfactor 1.5 - Design Build Work - The offeror shall provide evidence of his team’s
ability to perform design build project work for a facility of the size, scope, and complexity of the ACF site
to include scoping, planning, estimating, design, scheduling, construction, and construction management
services.

FACTOR 2 - CORPORATE EXPERIENCE:

The Contractor shall provide descriptions of current or recently completed contracts performed by the
offeror, and any proposed subcontractor, from within the past ten (10) years. Descriptions shall include
references of successfully managed contracts for at least three (3) comparable projects that have been
performed within the past five (5) years. Comparable projects are those, which are similar in size, scope,
and complexity to the work contemplated by this solicitation, and which involve most of the following
characteristics:

—Experience in facility management for a 24/7 operation utilizing computer aided
facilities management (CAFM) software;

—Experience performing operations and maintenance for a BOMA Class A building with
similar systems to include preventative, predictive, and corrective maintenance, and operational control
utilizing a building automated system.

--Experience with landscaping and grounds maintenance;

—Experience with snow removal operations;

--Experience with providing on-going design and construction support to include planning,
estimating project cost, and recommending appropriate architectural or engineering solutions to facility
problems identified. Each project profiled shall include at a minimum the following information: (1)
Project ID and location; (2) contracting agency/owner identification and address;

(3) Date of award & completion date(s); (4) Contract award amount/final amount and description of any
differences between the award amount and the final amount; (5) key personnel/subcontracts involved,;
(6) brief description of project; and (7) point of contact at agency/owner w/phone number.
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

Sub-factor 2.1:  Similar Project Experience: Demonstrates expertise and successful
completion of operations and maintenance services (over 100,000 square feet of building space) with
responsibilities for the items/services outlined in the scope of work. Similar project experience can be work
completed under the direction of the offeror by in-house forces, sub-contractors, or partners. The project
profile should clearly state the role of each participant (by company) and their responsibilities.

Sub-factor 2.2:  Long Term Relationship: Profiled projects demonstrate that the
offeror has been successful in establishing and maintaining long term relationships to include: customers,
suppliers, subcontractors and partners.

Sub-factor 2.3:  Support Infrastructure: Proposal should demonstrate that the
offeror possesses the necessary infrastructure at the corporate level to insure successful project start-up and
continuing operations to include: corporate sponsorship for executive oversight; program management;
human resources; accounting/budget; planning; design support; facilities engineering; operations and
maintenance, safety and supplier/subcontractor management.

Sub-factor 2.4: Project Schedule and Budget: Proposal should demonstrate that
the offeror has a consistent track record of completing similar projects on schedule and within budget.
Specific corporate wide metrics should be included in the proposal as evidence of consistent performance.
If profiled projects experienced schedule or budget problems, the offeror shall discuss the reasons for them
and what has been done to address the issues.

FACTOR 3: ORGANIZATION & KEY PERSONNEL:

Sub-factor 3.1:  Project Organization and Management - The offeror shall provide
an executive summary of his team’s project management plan with a proposed organizational chart. The
plan should reflect key management functions, and managerial authority for the project team and any major
subcontractors, suppliers, and/or partners. At a minimum, key functions of staffing, subcontracting, and
financial relationships should be identified. Provide sufficient information to determine accountability and
resource commitments to the project on the part of the offeror and any major subcontractor and how those
commitments will be monitored and guaranteed by the offeror. The plan should also identify a corporate
sponsor and their plan for managing the customer relationship.

Sub-factor 3.2: Staffing Plan - The offeror shall provide his list of proposed Key
project team members, both in-house and major subcontractor, with any professional registration, licenses,
or certification they may possess and identify their intended role on this project. Specifically, identify the
Corporate sponsor, onsite program manager, chief engineer, lead HVAC technician,
electrical/instrumentations control technician, CAFM technician/work order planner, CAD technician,
small project work manager, construction manager, and construction foreman. Identify corporate staff
support and/or affiliated consultants for speciality areas. Provide a detailed narrative describing the
qualifications of these individuals and any major subcontractors as they relate to intended roles on this
project. Where specific staff cannot be identified by name, indicate the technical speciality and the number
of proposed personnel.

AOC RFP NO. 060106 Page 8 of 11



SECTION L
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Sub-factor 3.3: Key personnel resumes - The offeror shall provide evidence that the
proposed key personnel (as defined by the statement of work) are well qualified in their areas of expertise
and meet all qualifications outlined within the statement of work. Furnished resumes shall include: a
detailed work history with job title, project responsibilities and accomplishments; dates assigned to project,
relevant education and training accomplishments; copies of licensing and certifications, and client points of
contact with phone numbers. Resumes of key personnel that are proposed for this project, along with the
corporate sponsor, are required for inclusion with the offerors response.

Sub-factor 3.4: Subcontracting Management Plan - If the offeror plans to use
subcontractors, subconsultants, or a strategic partner to accomplish this work, describe how the team will
function as one unit and performance, schedule, and budget will be monitored and controlled to insure that
all project deliverables will be met in accordance with the contract requirements. The plan should also
address assignment of responsibilities, any delegation of authority required, and specific action the offeror
will take if subcontractor performance appears to be out of conformance with contract requirements or
starts to decline.

FACTOR 4: SAFETY PERFORMANCE:

Subfactor 4.1 - Safety Record - The offeror shall submit occupational
injury/occupational illness safety performance information to include: restricted cases; restricted workdays,
lost day cases, lost workdays, recordable cases incident rate, and severity incident rate. The same
information shall be presented for any proposed major subcontractors or partners. Safety performance
information shall be provided for all individual projects profiled in the corporate experience section as well
as the corporation averages for the last five years. Evidence to substantiate safety performance, such as
copies of the OSHA 200/300 logs and supplemental corporate reports, shall also be included.

Subfactor 4.2 - Corporate Safety Plan - The offeror shall submit their corporate safety
plan and procedures with their proposal. It should include required staff training and items that are
required for inclusion in the project safety plan. The corporate plan should show: who is responsible for
reviewing project plans and insuring they meet project/corporate requirements; where the corporate safety
officer fits into the organization; and indicate their professional credentials.

Subfactor 4.3 - Project Safety Plan - The offeror shall submit their proposed project

safety plan for evaluation. It shall address the major components required by the statement of work and
include roles and responsibilities; training requirements; procedures; and sample forms.

FACTOR 5: PAST PERFORMANCE:

For each project description provided pursuant to paragraph entitled “Corporate Experience,” the offeror
and each proposed subcontractor, if applicable, shall request that its former customers complete the
attached Past Performance Questionnaire (Section J, attachment J-17) furnished with solicitation. While it
is recognized that most single projects may not have covered all of the elements, skills, and tasks required
in this procurement, the offeror’s proposal may include a group of projects that substantially demonstrate
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accomplishment of similar work elements, skills, and tasks. The questionnaire responses will be reviewed
with the offeror being evaluated on the sub-factors below.

NOTICE TO OFFERORS: Itis the offeror’s responsibility to ensure that Past performance
questionnaires are completed and timely submitted by customer references, and that correct names,
addresses, and phone numbers are provided in the proposals for each reference. All questionnaires
shall be submitted by the past customers directly to the Architect of the Capitol by facsimile to the
attention of Ms. Carolyn Horne, (202) 225-3221 or by email to chorne@aoc.gov. NO LATER
THAN THE DUE DATE FOR THE SUBMISSION OF THIS SOLICITATION. The Government
may also contact other offeror customer’s or use other references/information to verify past
performance.

Sub-Factor 5.1: Conforming to Contract Requirements - That the offeror has a history
of delivering the required contract services in a manner that meets the contract requirements and complied
with all standards. Additionally, that NO cure notices, show cause notices, or other letters dealing with
unsatisfactory performance had to be issued to the contractor.

Sub-Factor 5.2: Quality of Work - That the offeror consistently maintained a quality
control program and that all deliverables/services met the specified quality required by the contract.

Sub-Factor 5.3: Cost Performance - That the offeror provided services at a reasonable
price and managed the work to meet approved budgets. Additionally, that the required contract price
changes were fully investigated and presented to the customer in a forthright manner after all attempts to
contain the cost were unsuccessful.

Sub-Factor 5.4: Schedule Performance - That the offeror met the required schedule and
if necessary, took the appropriate (as necessary) steps to get back on schedule without customer action.

Sub-Factor 5.5: Customer Satisfaction - That the offeror dealt with the customer with
integrity, reasonableness and in a cooperative spirit that demonstrated a concern for, not only delivering
what was required but, insuring that customer satisfaction was achieved. That maintaining the relationship
was important throughout the process.

(g) Price Proposal - A firm fixed-price shall be entered by each offeror on Section B, the Schedule
page(s) for each line item (line item pricing, options and unit prices) which shall represent the cost for
performing the work required by this Request for Proposal. Erasures or other changes on any or all
submissions shall be initialed by the signer of the proposal or by his duly authorized agent. “The
contractor shall also complete and submit along with his price proposal, Section J - Attachment J-15
entitled Reimbursable Services and Rates”. In addition, the Solicitation. Offer. and Award Form,
Section K, the Representations and Certifications, with applicable information included in the spaces
provided shall be included as a part of the Price Proposal.

((End of provision)
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFEROR

AOC52.215-9 FAILURE TO SUBMIT OFFER (JUN 2004)

Recipients of this solicitation not responding with a proposal should not return this solicitation,
unless it specifies otherwise. Instead, they should advise the issuing office by letter, postcard, or
established electronic commerce methods, whether they want to receive future solicitations for
similar requirements. Ifa recipient does not submit a proposal and does not notify the issuing
office that future solicitations are desired, the recipient’s name will be removed from the
applicable mailing list.

(End of provision)
FAR 52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates award of a (Firm fixed Price contract with Not-to Exceed
amounts) resulting from this solicitation.

(End of provision)

FAR 52.252-1 SOLICITATION PROVISIONS INCORPORATED BY REFERENCE
(FEB 1998)

This solicitation incorporates one or more solicitation provisions by reference, with the same force
and effect as if they were given in full text. Upon request, the Contracting Officer will make their
full text available. The offeror is cautioned that the listed provisions may include blocks that must
be completed by the offeror and submitted with its quotation or offer. In lieu of submitting the
full text of those provisions, the offeror may identify the provision by paragraph identifier and
provide the appropriate information with its quotation or offer. Also, the full text of a solicitation
provision may be accessed electronically at this/these address(es):

WWW.Z53.80V OF WWW.ZOVCon.com

PROVISION TITLE DATE FAR REFERENCE

(End of provision)

END OF SECTION L
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SECTION M
EVALUATION FACTORS FOR AWARD

M.1  BASIS FOR AWARD

Subject to the terms and conditions herein, contract award will be made to a single offeror who, in the
discretion of the Contracting Officer, is determined to offer the best value to the Government. No proposal
shall be considered for award that fails to reflect the offeror’s clear intent to provide the full amount of
work described within this solicitation.

Contractor Selection will be based on an in-depth evaluation of proposals in accordance with the responses
received to the technical factors outlined in Section L, Instructions, Conditions, and Notices to Offerors and
the Schedule of Prices. Award will be made to that offeror whose combination of technical and price
proposals represents the best overall value to the Government and is most advantageous, price, and other
factors considered. Best value may ultimately result in the selection of other than the lowest price
offer, where in the discretion of the Contracting Officer, the evaluated total regarding the non-price factors
of (1) Technical Approach, (2) Corporate Experience, (3) Organization and Key Personnel, (4) Safety
Performance, and (5) Past Performance when taken together are considered in a tradeoff to be worth the
additional price premium to be charged.

The Government reserves the right to make award without discussions based solely upon initial offers
and without providing the opportunity to offerors to submit revised proposals. Accordingly, each initial
offer must contain the offeror’s best terms from a technical and price standpoint. If the Government does
not enter into discussions, they will be held only with those offerors determined to be in the competitive
range. Should discussions be held, a final proposal revision may be requested at which time the offerors
may submit revisions to their proposals by an established cut-off date. Final proposal revisions will be
evaluated against the same criteria and factors as they were in the nitial offers and will be subject to
submission and delivery provisions.

Offerors may be given an opportunity to address unfavorable reports of past performance if the offeror has
not had a previous opportunity to review the rating. Such an opportunity will not be considered discussions
and will not provide an offeror an opportunity to submit a revised proposal. Discussions, if conducted, will
include all offerors in the competitive range. However, limited “clarifications” typically involving only
selected individual offerors may also in the discretion of the Contracting Officer, properly be conducted to
resolve unanswered questions and such limited exchanges, if necessary, shall not be considered
“discussions” and shall not result in the revision of any affected proposal.

M.2 EVALUATION OF PROPOSALS
This is a competitive source selection procurement and will be conducted using formal source selection
procedures. Contract award will be made to the offeror whose proposal conforms to the solicitation and is

determined to be most advantageous to the Government in accordance with the requirements stated below.

A. To be eligible for evaluation, proposals, must be prepared in accordance with and comply
with the instructions given in the solicitation.
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B. The Technical Evaluation Factors, when combined are significantly more important than
cost.
C. The Technical Evaluation Factors to be used in assessing the quality of each proposal are

listed below in Section M.3, Proposal Evaluation Criteria. The criteria listed below are in
descending order of importance.

D. The proposal’s cost will be separately evaluated from the proposal’s technical merit.
Award will not be automatically determined by numerical calculation of formula
relationship between cost and technical merit. As the technical merits of the proposals
become more equal, than cost will be of greater importance.

M.3 PROPOSAL EVALUATION CRITERIA (AOC) (JUN 2003)
M.3.1 The Government will evaluate:

(1) The extent to which the proposal exhibits a clear understanding of the work requirements, and
the means required to fulfill the requirements.

(2) The extent to which the proposal demonstrates an ability to meet or exceed the requirements
defined in the RFP, and the quality of service which is likely to result from implementation of an offeror’s
proposed methods.

(3) Feasibility of performing all RFP requirements within the total price proposed.
M.3.2 Evaluation Factors are:

TECHNICAL FACTOR 1- Technical Approach: The technical approach (to include the sub-factors)
will be evaluated to determine if the offeror has identified/demonstrated an understanding of the range of
work and described the general processes the firm would use in accomplishing the tasks identified within
the scope of work including which tasks would be accomplished by subcontractors; offeror has provided
satisfactory evidence of his team’s ability to perform O&M services to include building and site systems
commissioning, preventative, predictive, and corrective maintenance planning, scheduling, and execution,
building systems operations, monitoring, and controlling, testing requirements, indoor air quality; to include
lawn mowing, turf, plant, shrub, and tree maintenance, bed, and decorative landscaping structures
maintenance, and debris clearing; provided evidence of it’s ability to perform snow removal services;
evidence of'it’s ability to perform Design build work services for a facility the size, scope and complexity
of the ACF in accordance with the scope of work to include scoping, planning, estimating, design,
scheduling, construction, and construction management services.

TECHNICAL FACTOR 2 - Corporate Experience - The offeror’s corporate experience (to include
the sub-factors) will be evaluated to determine if the offeror has provided references for at least 3
“successfully managed” comparable projects that have been performed within the past 5 years;
evaluated to determine if the offeror has provided similar project experience that is comparable to a BOMA
Class A facility the size, scope and complexity of the ACF; evaluated to determine if the offeror has
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profiled projects which demonstrate the offeror’s success in establishing and maintaining long
term relationships to include: customers, suppliers, subcontractor’s and partners; evaluated to
determine if the offeror has satisfactorily demonstrated that he possesses the necessary infrastructure at the
corporate level to insure successful project start-up and continuing operations to include: corporate
sponsorship for executive oversight, program management, human resources, accounting/budget, planning,
design support, facilities engineering, operations and maintenance, safety and supplier/subcontractor
management; evaluated to determine if the offeror has demonstrated a consistent track record of
completing similar projects on schedule and within budget; and corporate experience in facility
management for a 24/7 facility operation utilizing computer aided facilities management (CAFM)
software.

TECHNICAL FACTOR 3- Organization and Key Personnel - The offerors proposal will be
evaluated to determine if the offeror has provided an executive summary of his team’s project
management plan with a proposed organizational chart (staffing plan) depicting key management
functions and managerial authority for the project team and any major subcontractors, suppliers,
and/or partners; evaluated to determine if the offeror has provided his list of proposed key project team
members both in-house and major subcontractors, with any/all professional registration licenses, or
certifications they may possess and identified their intended role on this project; evaluated to determine if
the offeror has provided evidence/furnished resumes that the proposed key personnel (as defined within the
SOW) are well qualified in their areas of expertise and have met all qualifications as outlined within the
SOW, evaluated to determine if the offeror has provided information that he plans to use subcontractors,
subconsultants, or a strategic partner to accomplish this work, and has described how the team would
function as one unit and performance, schedule, and budget would be monitored and controlled to insure
that all project deliverables would be met in accordance with the contract requirements, and if the plan
addressed assignments of responsibilities, any delegation of authority required, and any specific action the
offeror would take if subcontractor performance appeared to be out of conformance with the contract
requirements or started to decline.

TECHNICAL FACTOR 4 - Safety Performance - The offeror’s proposal will be evaluated to determine
if the offeror has submitted occupational injury/occupational illness safety performance information to
include restricted cases, restricted work days, lost day cases, lost workdays, recordable cases incident rate,
and severity incident rate for any proposed major subcontractors or partners; evaluated to determine if the
offeror submitted their corporate safety plan and procedures with their proposal; included the required staff
training and items that were required for inclusion in the project safety plan; identified who was responsible
for reviewing project plans and insuring that they met project/corporate requirements, where the corporate
safety officer fit into the organization and indicated their professional credentials; and evaluated to
determine if the offeror submitted their proposed project safety plan for evaluation addressing the major
components as required by the SOW and included roles and responsibilities; training requirements,
procedures, and sample forms.

TECHNICAL FACTOR 5 - Past Performance - The offeror’s past performance will be evaluated to
determine if the offeror and each proposed subcontractor requested its former customers to complete and
submit the Past Performance Questionnaires in accordance with Section J, attachment J20; evaluated to
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determine if the offeror has a history of delivering the required contract services in a manner that meets the
contract requirements and has complied with all standards, been issued NO cure notices, show cause
notices, or other letters dealing with unsatisfactory performance; evaluated to determine if the offeror has
maintained a quality control program and that all deliverables/services met the specified quality as required
by the contract; evaluated to determine if the offeror has provided services at a reasonable price
and managed the work to meet approved budgets; that the required contract price changes were
fully investigated and presented to the customer in a forthright manner after all attempts to
contract costs were unsuccessful; evaluated to determine if the offeror met the required schedule
and if necessary, took the appropriate steps to get back on schedule without customer action; and
evaluated to determine if the offeror dealt with the customer with integrity, reasonableness, and in a
cooperative spirit that demonstrated a concern for, not only delivering what was required but insuring that
customer satisfaction was achieved.

TECHNICAL FACTOR 6 - Cost/price - The Government will evaluate the price proposals of all firms
found technically qualified. Price criterion measures not only actual dollars but also analyze the accuracy
and reasonableness of the proposed costs, the realism of the proposed cost and probable cost to the
Government.

M.4 CLAUSES INCORPORATED BY REFERENCE

M.4.1 This contract incorporates one or more Federal Acquisition Regulation (FAR) (Chapter 1
of Title 48, Code of Federal Regulations) clauses by reference with the same force and effect as if they
were given in full text. The full text of the clauses(s) may be accessed electronically at: “www.gsa.gov”.

CLAUSE TITLE DATE FAR REFERENCE

EVALUATION OF OPTIONS JUL 1990 52.217-5

END OF SECTION M
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SECTION J ATTCH J-2
ABBREVIATIONS AND DEFINITIONS

Abbreviations:

SECTION J ATTCH J-2
ABBREVIATIONS AND DEFINITIONS

Abbreviations:

A-E
ADAAG
AGIH
AHU
ANSI
AOC
ASHRAE
ASME
ATS
BAS
BOCA
BOMA
BOP
BTU
CAD
CAFM
CET
CFR
CFM
CMMS
co
CO2
COB
COR
C/W
DDC
DEQ
DIP
DWO
EOP
EPA
FAT
FC
FM

Architectural and Engineering

Americans with Disabilities Act Accessibility Guidelines
American Governmental Industrial Hygienists
Air Handling Unit

American Nation Standards Institute

Architect of the Capitol

American Society of Heating, Refrigeration, and Air Conditioning
American Society of Mechanical Engineers
Automatic Transfer Switch

Building Automated System

Building Officials and Code Administrators
Building Owners and Managers Association International
Building Operating Plan

British Thermal Units

Computer Aided Design

Computer Assisted Facilities Management
Certified Elevator Technician

Code of Federal Regulations

Cubic Feet per Minute

Computerized Maintenance Management System
Contracting Officer

Carbon Dioxide

Close of Business

Contracting Officer’s Representative

Chilled Water

Direct Digital Control

Department of Environmental Quality

Ductile Iron Pipe

Demand Work Order

Emergency Operations Plan

Environmental Protection Agency

Functional Acceptance Test

Facility Center CAFM Software

Facility Management
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Abbreviations:

FT
GAL
GPH
GPM
GR
HCHO
H/W
HR
HVAC
IAQ
IBC
IMC
IPC
IREM
IRO
1SO
KPIs
KVA
KW
LB(S)
LEEDS
LOC
MBH
MCL
MEP
MSDS
MUTCD
NAEC
NAVCC
NEBB
NEC
NFPA
NICET
NSC
OAT
OEM
OSHA
0&M
PDDU
PM

Feet

Gallon

Gallons per Hour

Gallons per Minute

Grains of Moisture

Formaldehyde

Heating Hot Water

Hour

Heating Ventilation and Air Conditioning
Indoor Air Quality

International Building Code

International Mechanical Code

International Plumbing Code

Institute of Real Estate Management
Infrastructure Repair Order

International Standards Organization

Key Process Indicators

Kilo Volt Amps

Kilo Watts

Pound(s)

Leadership in Energy and Environmental Design
Library of Congress (Tenant Organization)
1,000 BTUs per Hour

Maximum Contaminate Level

Mechanical, Electrical and Plumbing

Material Safety Data Sheet

Manual on Uniform Traffic Control Devices
National Association of Elevator Contractors
National Audio Visual Conservation Center (Tenant Organization)
National Environmental Balancing Bureau
National Electric Code

National Fire Protection Association

National Institute of Certification in Engineering Technologies
Nation Safety Council

Operational Acceptance Test

Original Equipment Manufacturer
Occupational Safety and Health Administration
Operations and Maintenance

Packaged Desiccant Dehumidification Unit
Preventative / Predictive Maintenance
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Abbreviations:

PPM Parts Per Million

PSI Pounds per Square Inch

PVC Poly Vinyl Chloride

RCP Reinforced Concrete Pipe

RH Relative Humidity

ROM Rough Order of Magnitude

SAC State Administrative Code

SDH State Department of Health

SOP Standard Operating Procedure
SOwW Statement of Work

TLV Threshold Limit Values

TWA Time Weighted Average

UFAS Uniform Federal Accessibility Standards
USBC Uniform Statewide Building Code
USFC Uniform Statewide Fire Code
VAV Variable Air Volume

VDC Volts Direct Current

VDH Virginia Department of Health
VTG Vertical Tube Pour-In Gaseous Filter
WIM Water Main

Definitions:

24/7: Continuous operations for 24 hours a day / seven days a week.

Critical Systems: All life safety systems and other systems that put the ACF’s
collection at risk for damage or deterioration when inoperable.

Construction: Installing new building equipment, systems, components or
structures at the ACF site or addition to and alteration of the same.

Corporate Sponsor: Executive level person with the Managing Contractor’s
organization who has been designated to provide contract oversight and insure
overall customer satisfaction. This person would be involved in any escalation
and problem resolution process beyond the on-site Program Manager.

Demand Work Order: Reactive or corrective maintenance regardless of the
origination of the task. Including all maintenance work orders, except
preventative maintenance (PM). Work identified during a PM will be classed as a
DWO.
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SECTION J ATTCH J-2
ABBREVIATIONS AND DEFINITIONS

Abbreviations:

Design-Build: An integrated fast-track process of acquiring facility
additions/alterations; systems modifications; new interior/exterior finishes or
upgrades, and space rearrangement utilizing a single source provider for the
planning, design and construction services required.

Emergency Service Call: Defined as a priority 1 or 2 demand work order (DWO.)

Facilities Priority Codes: A numerical system that classifies, defines response
times, and prioritizes maintenance and repair, demand work orders and small
project work.

Full Service Vendor: A description of the broad range of services provided by the
facility operations and maintenance contractor (referred to as the Managing
Contractor) for the ACF.

Maintenance and Repair: Predictive/Preventative maintenance and repair of
building equipment systems, components or structure that currently exists at the
ACF site.

Managing Contractor: The company contracted with the AOC to provide facility
operations and maintenance support for the ACF.

Managing Contractor Personnel: Includes direct hire staff, temporary staff,
suppliers, sub-consultants, and subcontractors.

Monthly Work Order: Work orders used by the Managing Contractor to track man-
hours spent on routine operations which are not on the PM schedule (rounds,
training, administration work and system monitoring.)

Planned Work: Includes IRO and other work that is scheduled by a specific due
date or event.
Project Work: See small projects below.

Reimbursable Services: Labor, materials or contracted services performed by the
Managing Contractor with payment based on pricing submitted with the proposal.

Routine Service Call: All priority 4 - 10 service calls.

Self Perform: Work completed by Managing Contractor, or partner personnel as
AOC RFP # 060106 4
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ABBREVIATIONS AND DEFINITIONS

Abbreviations:
opposed to subcontracted forces.
Small Projects: A class of facility addition/alteration, systems modification, new

interior finishes/office upgrades or complete repainting work with a construction
cost of up to $250,000.

Small Waterworks: A waterworks that serves 3,300 persons or fewer.

Sustainable: Providing a safe, healthy, comfortable indoor environment while
simultaneously limiting the impact of the Earth’s natural resources.

Urgent Service Call: Defined as a priority 3 DWO.
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SECTION J ATTCH J-3

APPLICABLE CODES, REGULATIONS AND STANDARDS

A. Safety, Industrial Hygiene and Environmental:

1. Occupational Safety and Health Standards for General Industry 29 CFR 1910.
2. Safety and Health Regulations for Construction 29 CFR 1926.
3 Basic Program Elements for Federal Employee OSHA Program and Matters 29

CFR 1960.

4. Federal Standard 313: Preparation and the Submission of Material Safety Data
Sheets

5. American Governmental Industrial Hygienists Threshold limit Value for Chemical
Substances and Physical Agents and Biological Exposure Indices.

6.. Environmental Protection Agency (EPA): National Emission Standards for

Hazardous Air Pollutants (40 CFR 61); Hazardous Waste Management (40 CFR
260-270, 302, 355, 370) and National Primary Drinking Water Regulations (40
CFR 141))

©

AOC Adopted Building Codes:

The BOCA Basic Building Code, 1999 Ed.

National Electric Code, NFPA 70, 2000 Ed.

NFPA 101, Life Safety Code, 2000 Ed.

ASME/ANSI A17.1, Safety Code for Elevators, 2000 Ed. including addenda.

ASHRAE Handbook of Fundamentals, current Ed.

IMC, 1998 Ed.

IPC, 1997 Ed.

llluminating Engineering Society Handbook, current Ed.

NFPA 111, Standard on Stored Electrical Energy & Standby Power, current Ed.

0. ASHRAE Standard 90.1-89, Energy Efficient Design of New Buildings except
Low-Rise Residential Buildings.

11.  NFPA 2001 - Clean Agent Fire Extinguishing Systems, 2000 Ed.

12.  Uniform Federal Accessibility Standards, 1985-494-187

13. 28 CFR Part 36, ADA Standards for Accessible Design, 7/1/94 Ed.

14. Roads and Drainage - Comply with latest editions of Virginia Department of

Transportation Manuals, Design Guides and Specifications.

SOONORWON =
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SECTION J ATTCH J-3
APPLICABLE CODES, REGULATIONS AND STANDARDS
Indoor Air Quality:

Ventilation for Acceptable Indoor Air Quality (ASHRAE-62-2001)

Standard for Thermal Environmental Conditions for Human Occupancy
(ANSI/ASHRAE-55)

National Environmental Balancing Bureau (NEBB): Practices for Measurement,
Testing, Adjusting and Balancing of Building Heating, Ventilation, Air
Conditioning and Refrigeration System.

Waterworks

12 VAC 5-590 Virginia Administrative Code for Waterworks Regulations (VDH)
9 VAC 25-200 Virginia Administrative Code for Water Withdrawal Reporting
(DEQ)

Accident Investigation:
National Safety Council Accident Investigation: A New Approach
Other References:

AOC Design Standards (Most Current Version.)

Building Operators and Managers Association (BOMA) International Books and
Guidelines.

Institute of Real Estate Management (IREM) Books and Guidelines.
International Facility Management Association (IFMA) Bench marking
Recommendations, Research Reports and Guidelines.
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SECTION J ATTCH J-4

SCHEDULE OF DELIVERABLES

No. Deliverable Description Reference | Copies Due
1 Staffing Plan C.4.2.2 3 30
2 Subcontractor / Supplier Management Plan C.4.2.3 3 30
3 | Training Plan C.4.3.2 3 90
4 Safety Plan C.5.2 3 30
5 Principle Building Equipment Inventory C.5.5 3 90
6 | CAFM Implementation Plan C.5.7 3 60
7 Building Systems Drawings C.5.8 3 90
8 | Approved Chemicals List C.5.10 3 30
9 Material and Spare Parts Inventory C5.11 A 3 120
10 | Critical Spare Parts List C.5.11 B. 3 120
11 | On-Site Supplies and Consumables List C.5.11C. 3 120
12 | Government Furnished Equipment Inventory C.5.11D. 3 30
13 | Hazardous Materials Handling and Storage C.5.15 3 120

Plan

14 | Spill Response Plan C.5.15 3 120
15 | Hazardous Waste Disposal Plan C.5.15 3 120
16 | Emergency Operations Plan C.5.16.1 3 90
17 | Designated Emergency Response Personnel C.5.16.2 3 90
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SECTION J ATTCH J-4
SCHEDULE OF DELIVERABLES

No. Deliverable Description Reference | Copies | Due
18 | Customer Relations Program Plan C.5.17 3 150
19 | Quality Control Plan C.5.22 3 120
20 | Continuous Improvement Process Plan C.5.24 3 150
21 | Building Operating Plan C.6 3 90
22 | Preventative Maintenance Plan C.6.6 3 120
23 | Life Safety Systems Testing Plan C.6.8 3 90
24 | Indoor Air Quality Program Plan C.6.9A 3 120
25 | Water Treatment Plan (Building Systems & C.6.10 3 30
Domestic Use)
26 | Cross Connection Control Plan C.6.10 3 30
27 | Bacteriological Sample Siting Plan C.6.10 3 90
28 | Landscaping and Grounds Maintenance Plan C.7 3 90
29 | Snow and Ice Removal Plan C.8 3 30
30 | Design-Build Plan C.9 3 90
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SECTION J: ATTCH NO. J-5
MEP SYSTEMS NARRATIVE

PHASE |

MECHANICAL

Central chilled water plant consisting of 3 - 1050 ton Trane centrifugal chillers, 2
- ton plate and frame heat exchangers, 4 - single cell cooling towers, fan coll
units, supply/return lines, pumps, re-cool coils, air separators, valves, gages and
controls.

Central oil/gas fired hot water boiler heating plant consisting of 3 - 100 hp boilers
at 125 psig operating pressure, deaerators, heat exchangers, filtration, pumps,
air separators, PRV stations, flash tank, expansion tanks, medium/low pressure
hot water supply/return piping, traps, valves, gages, and controls.

HVAC distribution system consisting of AHUs, supply/return ducts, fire dampers,
steam to steam humidifiers, pumps, fans, air filters, diffusers, returns, VAV
boxes, and controls.

Air exhaust systems with fans, ducts and louvers for restrooms, kitchen, locker
areas, and mechanical/electrical spaces in the building. Separate
exhaust/ventilation systems for the generators.

Twenty three Computer Room Air Conditioning Units.

Hot water, gas fired and electric unit heaters as well as hot water cabinet unit
heaters.

Electric domestic water heaters.
Two passenger elevators and a freight elevator.
Portable fire extinguishers

ELECTRICAL

AOC RFP NO. 060106

Electrically operated gates with controllers.

Exterior area lighting to include: pole mounted, canopy, bollard, bracket, in grade
and wall mounted landscape lighting, with photo cells, timers, direct buried
conduit and wiring.

Site power supply in concrete encased duct bank with hand holes.

Emergency power system comprised of two 2000 KW emergency generators
housed in self contained separate building with automatic transfer switches to
power the north side of the facility.

Telecommunications, security, and control wiring with duct banks and service



SECTION J: ATTCH NO. J-5
MEP SYSTEMS NARRATIVE

manholes/hand holes. Managing Contractor is not responsible for
telecommunications or security wiring (only infrastructure maintenance.)

° Grounding and bonding system for all structures to include a ground bus in the
central plant, electrical rooms, grounding for the communications system,
electrical panels/rooms, equipment panels, and bonding for the emergency
generators and fuel storage tanks.

° Fuel oil storage area with a Class I, Division 2 rated electrical system.

° Power supplied from 13.2 KV, 480/277V, 3 phase 4 wire transformers (primary
transformers and meters maintained by power company). Includes two 4000
amp service entrances, 1200 and 1600 amp switchgear, 9 to 225 KVA dry type
transformers, 40 to 800 amp panels, breakers, 600 amp motor control centers,
variable frequency drives, conduit, cable trays, conductors, connectors to various
equipment, disconnects, and wiring devices.

° Uninterruptible power supply (UPS) units for all power and equipment in the north
portion of the facility including lights and plugs, and excluding HVAC equipment.

° Low voltage wiring for various building systems controls.

. Low voltage wiring for security systems (by others.)

° Communications systems infrastructure (conduit and cable trays) for
telecommunications/data lines.

° Telecommunications wiring, connections and equipment (by others.)

o Emergency and normal power interior lighting.

° Fire alarm system to include heat, smoke and duct detection, pull stations,

strobes, horns, remote alarm indicators, wiring, conduit, controls, annunciator
panel with battery backup, and fire command center. Fire alarm system is tied in
to other building systems as necessary (HVAC, electric, elevator, etc.)

° Fire door holders and magnetic locks connected to fire alarm systems.

° Heat trace system for piping.

° DDC building automation system for south building.

PLUMBING

° Storm drainage system to include garden roof system drains, areaway drains,

porous paving, curbs, trench drains, swales, culverts, catch basins, inlets,
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MEP SYSTEMS NARRATIVE

manholes, PVC piping , 15-36" RCP piping and outlets.

° Exterior sanitary sewer system of 8" PVC pipe from the building to municipal
pump station.

° Foundation drains and clean-outs for the building and water storage tank.

° Central irrigation system with 120 VAC controller with master valve, flow sensors,

and remote control valves.

° Building water systems to include: domestic use, hot and cold water, cooling
tower make-up, mechanical make-up and chilled water with various valves,
gauges, booster pumps and back flow prevention.

° Interior sanitary sewer system with venting, floor drains, and clean-outs
throughout the facility.

° Central compressed air system with compressor, air dryer and piping.

° Fuel oil supply system composed of 1 - 20,000 gallon storage tanks housed in

the exterior of the building, and 2 - 3500 gallon storage tanks self contained in
the 2 - 2000kw generator sets, with refill systems, fuel pumps, strainers, filters,
supply / return lines, leak detection, level sensors, valves, controls and transfer
pumpsA 40 gallon electric water heater.

° Plumbing fixtures to include: water closets, lavatories, urinals, water coolers and
showers.

° Emergency eyewash/safety showers.

o A fire protection system/ fire suppression system. Automatic wet pipe sprinkler

systems, piping, sprinkler heads, valves, drains, and inspection test headers.
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 0850 Guide 0850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
A-1 Air dryer, refrigerated type 5 2 2 20
A-2  |Unitary, Heating & Cooling Unit 0 1 3.5 (]
A-3  |Humidification system 2 1 1 2
A-4 | Air Compressor 4 2 2.3 18.4
A-5a |A/C machine, split sys, comfort cooling, <10T 0 1 3 (]
A-5b  |A/C machine, split sys, special purpose, <=10T 23 6 3 414
A-6 |A/C machine, package, Comfort Cooling, <=10T 0 1 3 (]
A-7a |A/C machine, package, special purpose, <=10T 0 6 3 (]
A-7b |A/C machine, package, special purpose, > 10T 0 6 6 0
A-8 |A/C machine, window unit 2 2 2 8
A-9 |Air Cooled Condenser, <10 tons 23 1 4 92
A-10 |Heat Pumps 0 1 3 (]
A-11a |Air Handler Unit, 5001-15,000cfm 0 1 4,5 (]
A-11b |Air Handler Unit, 15,001-30,000cfm 0 1 8.25 0
A-11c |Air Handler Unit, 30,001-50,000cfrr 8 1 21.25 170
A-12 |Glycol Dry Cooler 0 1 3.5 (]
A-13 |A/C Unit Wall or Ceiling Mounted 2 1 3 6
B-1 Battery charger 0 4 25 0
B-2 |Boiler 3 1 8 24
B-3 |Boiler, Bumner, Gas 3 1 2 6
B-4  |Boiler, Burner, Qil 3 1 3 9
B-5 |Boiler, Bumner, Electric 0 1 2 0
B-6 |Boiler, Insterment Controls 3 1 1 3
B-7 |Boiler, Hydrostatic Inspection 3 1 1.2 3.6
B-8 |Boiler, External Inspection 3 1 2.4 7.2
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 0850 Guide 0850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
C-1 |Clock, central system 0 2 7.25 0
C-2 |Remote air infake dampers 0 2 5 (]
C-3 |Cails, preheat, remote location 0 1 .75 0
C-4 |Central mini-computer, EMS, HVAC 1 4 4 16
C-5 |Automatic mixing box, pneumatic or electric 0 1 (]
C-6 |Controls, Central System per device m 1 15 16.65
C-7 |Condesate or Vacuum Pump 0 1 3 0
C-8 |Central Control Panel - per device 26 1 15 3.9
C-9 |Cooling Tower, maintenance, >501-10001 1 1 130 130
C-10 |Cooling Tower, cleaning, >501-1000T 1 2 100 200
C-11 |Evaporative Condenser 0 1 15 (]
C-14 |Crane Hoist ot Trolley 1 1 5 5
C-24 |Condensing unit, critical, <=20T 0 6 5.5 0
D-1 Door, power operated - Overhead 7 2 1.25 17.5
D-2  |Dumbwaiter 0 25 3.5 0
D-3 |Drains, roof/100sgft, gutter/100If, inspection 0 1 5 0
D-4 |Door, power operated 7 2 1.25 17.5
D-5 |Door, main entrance 8 2 1 16
D-6 |Drains, areaway, driveway, storm 0 1 5
D-9 |Distiled Water 0 1 1
D-10 |Door, overhead manual 0 1 1 (]
E-1 Elevator, elec or hydr, 4 floors or less 2 12 6
E-2 |Elevator, elec or hydr, 4 floors or less 2 4 2
E-3 |Elevator, elec or hydr, 4 floors or less 2 2 3
E-4 |Elevator, elec or hydr, 4 floors or less 2 1 10
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 0850 Guide 0850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
E-5 |Elevator, elec or hydr, 4 floors or less 2 2 3
E-6 |Elevator, elec or hydr, 4 floors or less 2 1 4
E-7 |Elevator, elec or hydr, 4 floors or less 2 20 8
E-1 Elevator, elec or hydr, 6 floors or less 0 12 6
E-2 |Elevator, elec or hydr, 6 floors or less 0 4 2
E-3 |Elevator, elec or hydr, 6 floors or less 0 2 3
E-4  |Elevator, elec or hydr, 6 floors or less 0 1 10
E-5 |Elevator, electrical inspection, 6 floors or less 0 2 3
E-6 |Elevator, electrical inspection, 6 floors or less 0 1 4
E-7 |Elevator, electrical inspection, 6 floors or less 0 20 8
E-1 Elevator, elec or hydr, 11 floors 0 12 11.25
E-2 |Elevator, elec or hydr, 11 floors 0 2
E-3 |Elevator, elec or hydr, 11 floors 0 3
E-4 |Elevator, elec or hydr, 11 floors 0 1 24
E-5 |Elevator, electrical inspection, 11 floors 0 2 3
E-6 |Elevator, electrical inspection, 11 floors 0 1 4
E-7 |Elevator, electrical inspection, 11 floors 0 .20 8
E-1 Elevator, elec or hydr, 13 floors 0 12 12,75
E-2 |Elevator, elec or hydr, 13 floors 0 4 2
E-3 |Elevator, elec or hydr, 13 floors 0 2 3
E-4 |Elevator, elec or hydr, 13 floors 0 1 28
E-5 |Elevator, electrical inspection, 13 floors 0 2 4.8
E-6 |Elevator, electrical inspection, 13 floors 0 1 5.8
E-7 |Elevator, electrical inspection, 13 floors 0 .20 9.8
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
E-10 |Escalators 0 1 8
E-15 |Escalators 0 52 1
E-16 |Escalators 0 1 96
E-19 |Emergency lights, closed systems 0 2 2 0
E-21 |Relay, Over & Uner Voltage type 60 50 1.60 48
E-26 |LV molded case circuit breaker 0 .33 3.9 (]
E-27 |LV power circuit breaker >100A 300 .33 4.2 415.8
E-28 |Motor starter, >=100hp 0 1 6 0
E-30A |Switchboards, LV, per cubicle 44 .33 2 29.04
E-31 |Network Protector's 600V Class 0 1 5.5 (]
E-33 |HV transformer, dry type, power type 40 1 6.5 260
E-34 |Disconnect switch, LV, 200<500A 199 .50 3 298.5
E-34A |Disconnect switch, LV, 200<500A 8 50 3 12
E-35 |Motor control center 43 2 8.7 748.2
E-36 |Automatic transfer switch 2 2 1.5 6
E-37 |Bus duct, LV & connectors, copper per 10! 0 .33 1 0
E-37A |Bus duct, 600v/disconnect/pwr take-off-outside 0 .33 1 0
E-37A |Bus duct, 600v/disconnect/pwr take-off-outside 0 .33 1 0
E-37A |Bus duct, 600v/disconnect/pwr take-off-inside 0 .33 1 0
E-37A |Bus duct, <600v/10ft section-inside 0 .33 1 (]
E-38 |HV air circuit breaker 0 1 6.2 (]
E-41 |Emergency generator, diesel engine 2 4 1 8
E-4TA |Emergency generator, diesel engine 2 1 3 6
E-42 |Emergency generators, electric 0 52 3 0
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
E-42A |Emergency generators, electric 0 12 1.25 0
E-42B |Emergency generators, electric 0 4 5 0
E-42C |Emergency generators, electric 0 2 7 (]
E-43A |Lead acid battery, per cell (Gell Cell) 0 4 .05 0
E-46 |Battery, Uninterupftible Power Source 120 6 .04 28.8
E-46A |Battery, Uninteruptible Power Source 120 4 .04 19.2
E-46B |Baftery, Uninteruptible Power Source 120 1 .04 4.8
E-51 |Motor Starter, <=100hp & <=600V 0 1 1 0
E-52 |Auxiliary Protective Relay 0 5 25 (]
E-56 |Dimmer & control, general lighting 0 1 4.5 0
E-57 |LV dry-type transformer, >=30kva, <=600V 0 .33 3 (]
E-58 |Power Distribution Unit 0 1.50 0
E-59 |Uninteruptible Power Source 3 1 12
F-1 Alarm check valves & accessories 0 12 25 0
F-TA |Alarm check valves & accessories 0 4 1.25 0
F-2 |Dry pipe, deluge and preaction valves 5 52 15 39
F-2A  |Dry pipe, deluge and preaction valves 5 4 5 10
F-2B |Dry pipe, deluge and preaction valves 5 1 2 10
F-3 |Post Indicator Valves 0 2 1.50 (]
F-4  |Fire control valves, >=4" 30 12 2 72
F-4A |Fire confrol valves, >=4" 30 4 25 30
F-4B |Fire control valves, >=4" 30 1 3 9
F-5 |Fire pump, motor or engine driven 0 52 1 0
F-6 |Fire pump, electric motor driven 52 1 0
F-6A |Fire pump, electric motor driven 12 5 0
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 0850 Guide 0850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
F-6B |Fire pump, electric motor driven 0 1 1.6 0
F-9 |Fire dept hose conn, standpipe or sprinkler 32 12 2 76.8
F-QA |Fire dept hose conn, standpipe or sprinkler 32 0.2 5 3.2
F-10 |Fire dept pumper conn, standpipe or sprinkler 0 12 .05 0
F-11 |Fire doors, stairs & exits, swinging 7 4 .05 1.4
F-13 |Fire supervisory signals, testing 203 4 4 324.8
F-14 |Automatic fire detection, smoke detectors 121 1 5 60.5
F-T4A |Automatic fire detection, waterflow alarms 40 4 3 48
F-14B |Automafic fire detection, heat detectors 39 1 5 19.5
F-14C |Auto fire detection, op testing, per zone 39 2 5 39
F-15 |Fire alarm control panel & remote annunciators 15 1 5 7.5
F-15A |Fire alarm control panel, special systems 14 1 b 8.4
F-16A |Fire alarm system, event printer 0 4 25 0
F-16B |Fire alarm system, audio control panel 1 25 0
F-16C |Fire alarm system, remote controller 1 25 0
F-17 |Manual fire alarm station, coded & uncoded 62 1 45 27.9
F-18 |Fire and smoke dampers 0.5 2 (]
F-19 |Fire Hydrant 2 .65 (]
F-20 |Sprinkler head, sprinklered areas per 1000sgft 1 25 0.5
F-22 |Fire extinguisher, stored pressure w/gauge 98 1 25 245
F-22A |Fire exting, stored press w/gauge, non-ss 98 167 .34 5.56444
F-24 |Fire extinguisher, inspection 98 12 1 117.6
F-25 |Fire extinguisher, hydro test, stored pressure 98 .08 1 7.84
F-26 |Fire Extinguisher System, Halon 1 12 50 6
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Building Inventory & PM Guide / Time Requirements

nvenfory 5850 Guide 5850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
F-26A |Fire Extinguisher System, Halon 1 2 .75 1.5
F-27a |Fan, centrifugal, <5000cfm 0 1 1 (]
F-27b |Fan, centrifugal, 5000-10,000cfm 0 1 1.3 (]
F-27c |Fan, centrifugal, 10,000-15,000cfm 53 1 1.6 84.8
F-27d |Fan, centrifugal, 15,000-20,000cfm 0 1 1.9 (]
F-27e |Fan, centrifugal, 20,000-25,000cfm 0 1 2.2 (]
F-27f |Fan, centrifugal, 25000-30,000cfm 0 1 2.5 (]
F-27g |Fan, centrifugal, 30,000-35,000cfm 0 1 2.8 (]
F-27h |Fan, centrifugal, 35,000-40,000cfm 0 1 3.1 0
F-32 |Filter, throwaway 0 3 .08 0
F-35 |Flouresant lighting relamp 1 tube/48" 0 20 .05 (]
F-35 |Flouresant lighting relamp 2 tube/48" 617 20 .07 8.638
F-35 |Flouresant lighting relamp 3 tube/48" 1768 20 A7 38.896
F-35 |Flouresant lighting relamp 4 tube/48" 0 20 13 (]
F-36 |Fan, propellor, >=24" diameter 0 1 .75 0
F-38 |Lightning protection, per down conductor 0 1 0
F-40 |Filter, bag type, >12-24" 0 2 0
F-43 |Filter, charcoal 0 3 16 (]
F-49 |Filter, control air 39 4 5 78
G-1  |Fuel oil filter/strainer 0 2 5 (]
G-2 |Grease Trap 0 12 75 (]
G-3 |Gates & fences, security & access 0 2 2 0
H-3 |Hot water heater, electric 8 1 b 4.8
H-4 |Heat exchanger, per plate 5 1 2 10
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

nvenfory 5850 Guide 5850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
H-14 |Hoist, lighting 0 1 1 0
H-15 |Hoist Electric 0 1 .75 0
-2 Fan Coil Unit 6 1 40 2.4
-3 Induction Unit 137 1 .40 54.8
K-100 |Kitchen Equipment, Dish Tray, Busing Conveyer 0 25 .30 (]
K-100A |Kitchen Equipment, Dish Tray, Busing Conveyer 0 2 20 (]
K-101 |Kitchen Equipment, Dishwasher Machine Electric 0 25 .70 0
K-101A |Kitchen Equipment, Dishwasher Machine Electric 0 2 .40 0
K-102 |Kitchen Equipment, Fryer 0 25 20 (]
K-102A | Kitchen Equipment, Fryer 0 2 .70 (]
K-103 |Kitchen Equipment, Grill 0 25 .30 (]
K-103A |Kitchen Equipment, Grill 0 2 .70 (]
K-104 |Kitchen Equipment, Ice Creme / Shake Maker 0 25 .80 (]
K-104A |Kitchen Equipment, Ice Creme / Shake Maker 0 2 .30 (]
K-105 |Kitchen Equipment, Ice Maker 0 25 .80 0.4
K-105A |Kitchen Equipment, Ice Maker 0 2 50 2
K-106 |Kitchen Equipment, Kettle 0 25 20 0.1
K-106A |Kitchen Equipment, Kettle 0 2 50 2
K-107 |Kitchen Equipment, Oven 0 25 20 (]
K-107A |Kitchen Equipment, Oven 0 2 50 (]
K-108 |Kitchen Equipment, Range 0 25 20 0.65
K-108A |Kitchen Equipment, Range 0 2 50 13
K-109 |Kitchen Equipment, Refrig/Freezer Walk In 0 25 .30 0.9
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
K-109A |Kitchen Equipment, Refrig/Freezer Walk In 0 2 .90 21.6

K-110 |Kitchen Equipment, Boilker / Steam Generator 0 25 40 0.9
K-110A Kitchen Equipment, Boilker / Steam Generator 0 2 50 9
-2 |Loading ramp, adjustable 4 4 1.25 20
L-3  |Special Feature Lighting 0 1 50 (]
L-4a |Lighting, outside, incandescent 0 2 1 0
L-4b |Lighting, outside, fluorescent, HID 167 2 1 33.4
L-5 |Lawn sprinklers, per nozzle 0 1 25 0
L-8  |Spotlights, Fixed 15 4 1.50 90
M-1  |Manhole, Electric 0 1 2 0
M-2  |Manhole, sewer 0 4 2 (]
M-3a |Motors, Preventive Maint, 1-7.5hp 0 1 3 0
M-3b |Motors, Preventive Maint, >7.5-50hp 117 1 5 58.5
M-3c |Motors, Preventive Maint, >50hp 8 1 b 4.8
M-3A(Q) |Motors, predictive maint, >10-50hp 117 1 4 46.8
M-3A(b) |Motors, predictive maint, >50hp 8 1 7 5.6
M-4  |Manhole, water, steam, fuel oil 0 2 2
M-11 |Motors, 600V or 200 Hp and above 0 1 6
P-4a |Pump, centrifugal, 1-24hp 79 1 1.5 118.5
P-4b |Pump, centrifugal, 25-100hp 0 1 5.5 (]
P-6 |Pump, Vacuum 0 2 2.30 (]
R-2  |Roof Inspection, per 100sgft 0 2 .03 (]
R-4  |Central CHW package unit, drinking, <25T 4 1 18 72
R-4A |Central CHW package unit, drinking, <25T 4 3 18 216

AOC RFP NO. 060106
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Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 0850 Guide 0850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
R-5 |Refrigeration machine, centrifugal, 251-500T 3 1 90 270
R-8 |Control panel, central refrigeration unit 3 1 4 12
R-11 |Refrigeration Controls Central System 3 1 1 3
R-13 |Non-destructive chiller tube analysis 3 3334 9 9.0018
R-14 |High Efficiency Purge Unit 3 1 2 6
S-7  |Sump pump 0 1 3.75 (]
S-8 |Strainer, Y-type 67 1 5 33.5
S-9 |Strainer, bolted flange, 6-14 bolts 0 1 2 (]
T-1 Tank, water, all types 1 33 6.25 2.0625
T-2  |Tank, air, refrigerant, LP 35 1 6.25 218.75
T-3  |Tank, fuel oil storage 2 25 6.25 3.125
T-4  |Underground storage tank (UST) 0 12 5 (]
T-6 |Tank, chemical 2 1 8 16
V-2  |Valve, Safety Relief 0 12 50 (]
V-3 |Valve, regulating 17 1 b 10.2
V-4 |Valve, fire system, pressure regulating type 3 12 1 3.6
V-4A |Valve, fire system, pressure regulating type 0 1 2 0
V-4B  |Valve, fire system, pressure regulating type 0 2 2 0
V-5  |Valve, manually operated, main line or critical 0 1 4 0
V-5 |Valve, manually operated, other > 2" 1439 2 4 115.12
V-6  |Valve, motor operated 33 1 A4 13.2
V-7  |Valve, hydraulic, pneumatic, electric 59 1 1.5 88.5
V-8 |Valve, critical check 1 1.5 (]
V-9  |Vavle, backflow preventer, 1.5" - 2" 1 1.5 7.5
AOC RFP NO. 060106 PAGE 10




Section J Attachment 6 - Equipment Inventory

Building Inventory & PM Guide / Time Requirements

Inventory 5850 Guide 5850 Guide Man Hours
guide# description Quanity Frequency Hours Each Total
W-1  |Drinking water filter system 0 4 3 0
W-2  |Emergency Eye Wash 8 12 5 48
W-4  |Filter, water 19 2 5 19
W-5 |Window washing scaffold, power operated 0 1 4 0
W-8 |Water freatment, cooling fower 1 12 2 24
W-9  |Water freatment, Heating Systems 1 12 2 24
X-23 |Heater unit, electric 25 2 .75 37.5
X-29 |Chemical Feeder 2 2 1 4
X-32 |Parking arm gate 8 1 1 8
X-37 |Shower, Emergency 1 1 10 0.1
X-50a |Varible Frenquency / Speed Drive 0 (]
Barrier, Security 4 (]
(]
[Total P/M Manhours | 6021.23774
0
Estimated Service Calls each call is approximately 30 min's. 0
Men Required (1840 manhours = 1 man - -2,080 less 80hrs vac, 80 hrs holiday, 80 hrs sick leave) 3.27 men
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SECTION J: ATTCH J-7

SPARE PARTS AND MATERIALS LIST

SYSTEM / EQUIPMENT PART / MATERIAL TYPE SIZE QUANTITY
Ceramic Tile Floor/Wall Tiles & Grout Varies TBD
Acoustical Ceilings Ceiling Panels (Cartons of Each Varies 5%
Size/Type/Pattern)
Resilient Flooring Tiles 12"x12" TBD
Resinous Flooring Tiles Varies TBD
Carpet Tile For Raised Floor Systems 24"x24" 1%
Floor & Wall Paint Touch-up for Each Type/Color N/A TBD
Access Flooring System Components for Each Type N/A 40 SF
Fire Alarm Remote Indicating Lamps Varies 10%
Fire Alarm Strobe Unit Lamps Varies 10%
Fire Alarm Smoke and Heat Detectors Varies 10%
Fire Alarm Detector Bases Varies 2%
Fire Alarm Keys and Tool Sets Varies 1%
Fire Alarm Audible and Visual Notification Varies 1 Each
Appliances Kind
Fire Alarm Fuses Varies 5 Each
Kind
Fire Suppression Extra Sprinkler Heads, Wrenches & Varies Per NFPA
Storage Cabinet 13
Hydraulic Elevators Parts Cabinet Each 1
Hydraulic Elevators Non-Proprietary Diagnostic Each 1
Tools/Software
Hydraulic Lifts Parts Cabinet Each 1
Pumps Mechanical Seals (Per Type & HP Varies 1 Each
Kind
System / Equipment Part / Material Type Size Quantity
Water Treatment Chemical Service Program N/A 4 Years
Water Treatment Extra Chemicals (Initial Stock) N/A 50%
Water Coolers Filter Cartridges (Initial Stock) N/A 200%

AOC RFP # 060106




SECTION J: ATTCH J-7

SPARE PARTS AND MATERIALS LIST

Circuit Breakers

Hose Bibb & Hydrants Operating Key Handles N/A 100%
Reduced Backflow Preventer | Watts TK-9 Test Kit, Spare Parts Kit, Varies 1 Each
and Tool Kit Kind
Backflow Preventer Spare Parts Kit: Gaskets, Springs, N/A 1 Each
and Main Assemblies
AHUs Fan Belt Sets Varies 1 Each Set
Fan Coil Units Spare Filters Varies 200%
Fan Coil Units Fan Belts Varies 100%
Cabinet Unit Heaters Spare Filters Varies 200%
Duct Accessories Fusible Links Varies 10%
Centrifugal Fans Belts Varies 100%
Power Ventilators Belts Varies 100%
Air Distribution System Filters (Unless Pre-Filters) Varies 100%
Air Distribution System Pre-Filters Varies 100%
HVAC Controls Room Temp. Sensor Cover Ea. 5
Wrenches
Elect. Wiring Devices Floor Service Outlet Assembly N/A 10%
Elect. Wiring Devices TVSS Receptacles N/A 10%
Packaged Engine Generators | Fuses Various 10%
System / Equipment Part / Material Type Size Quantity
Generators Indicator Lamps Various 33%
Generators Filters Various 1 Each
Kind
Variable Frequency Fuses Various 20%
Controllers
Variable Frequency Indicating Lights Various 2 Each
Controllers Kind
Switchgear Fuses/Fusible Devices Various 6 Each
(Transformers, Control Power, and Kind

AOC RFP # 060106




SECTION J: ATTCH J-7

SPARE PARTS AND MATERIALS LIST

Switchgear Indicating Lights Various 6 Each
Kind
Switchgear Enclosure Touch-up Paint 0.5 PT 3 Each
Switchboards Potential Transformer Fuses Various 6 Each
Kind
2mw Generators Control Boards, sensors, serpentine Various 1 Each
belts and circuit breakers
Switchboards Control Fuses Various 6 Each
Kind
Switchboards Indicating Lights Various 6 Each
Kind
Panel Boards Lock Keys N/A 6 Each
Kind
Motor-Control Centers Indicating Lights Various 2 Each
Kind
Electrical System Fuses Various 10% Ea.
Kind

AOC RFP # 060106




SECTION J
ATTCH J-8
FACILITIES PRIORITY CODES

Priority 1

Immediate response with emergency notifications to all concerned AOC personnel,
respond time within 15 minutes to be corrected within 2 hours. Examples:

° Fire or any life threatening situations (Service Call Desk to contact Security).

° Any power interruption or outage.

° Safety Concerns (i.e.: fumes, unidentified leak, or identified leaks of a hazardous
nature, eyewash station out of service, electrical shock hazards, etc.)

° Hazardous spills, overflows, or leaks that could post a threat to the environment.

° Out of Spec Conditions (temperature, RH, pressure, or particle count) for critical
areas (collections storage, production, labs and datacenter.)

° Plumbing problems in any critical area.

° Any condition that puts the AOC mission at risk.

° Snow and ice on pedestrian pathways.

Priority 2

Immediate response with emergency notification to; COR and Key Managing Contractor
staff. To be corrected within 24 hours. Examples:

Any water leak above or in the immediate vicinity of critical areas.

Electrical problems in high visibility or high use areas (cafeteria, conference
rooms or corridors.)

Re-lamp of lights on the emergency power circuit.

Non-critical plumbing concerns (i.e.: water line leak in any area causing small
amounts of water to accumulate.)

Building Automated Systems Alarms (i.e.: HVAC, filters, water supply system,
etc.)

Security concerns (i.e.: exterior doors, alarms, perimeter fence or gate.)
Safety concerns: (tripping/slipping hazards.)

Elevator problems (operations, lighting or other.)

Faulty gauges, sensors or monitoring equipment.

Cafeteria Counter Equipment.

Clogged rest room drains.

Snow and ice removal from roadways and parking areas.

Priority 3

Respond within 4 hours, fix within 24 hours. Examples:

AOC RFP # 060106

Hot/Cold calls (non critical areas.)

Eyewash Service (when there are other eyewashes in an area to use.)
Leaks or condensation.

Interior doors not securing.



SECTION J
ATTCH J-8
FACILITIES PRIORITY CODES

Ceiling leaks in non critical areas.
Electrical repairs in non critical areas.
Technician generated service work.
Non-critical security/safety concerns.
Re-lamping in critical areas.
Investigate 1AQ complaints.

Priority 4
Respond within 4 hours, fix within 48 hours. Examples:

Scheduled MEP OAT/FAT acceptance tests (inspections.)
Non-critical plumbing repairs

Site/grounds maintenance concerns.

Technician generated scheduled service work.

Re-lamp or replace ballast in non-critical areas.

Clean vents.

Priority 5
Respond within 4 hours, fix within 5 days. Examples:

Maintenance technician requested/generated service work.
Office re-lamp or lens cleaning.

Non-security door repairs lock changes.

Roadway and parking area repairs.

Repairs to building finishes in high visibility or high use areas

Priority 6

Respond within 4 hours, fix within 10 days. Examples:

° Remove/repair furniture

° Scheduled re-lamping in critical areas (no impact to operations.)
° Ceiling tile replacements.

Priority 7

Respond within 8 hours, fix within 30 days. Examples:

Technician generated scheduled work on system repairs.
Customer requested scheduled projects.

Re-lamp common area.

Patch/paint/drywall repairs.
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SECTION J
ATTCH J-8
FACILITIES PRIORITY CODES

° Repairs to other building components or finishes in non high visibility or high use
areas.
Priority 8

Per due date/scheduled projects or jobs. Examples:

° Scheduled maintenance work by specific due date or special event.
° Infrastructure repair orders.
Priority 9

Small projects services per due date/scheduled job date. Examples:

Facility additions or alterations.

Building system modification.

New painting or complete repainting of areas.
Retrofitting/renovations.

Engineering studies.

Layout/planning.

Construction Management.

Priority 10

Monthly planned work orders. Examples:

° Work orders generated to cover routine operations with are not placed on the
preventive maintenance schedule. (i.e.: rounds, training, administration work,

system monitoring)

Note: All days for response/fix times denote calendar days.

AOC RFP # 060106 3



SECTION J: ATTCH---J-9

DAILY (As Needed)

>
>

VVVYVYVYVYV

Daily Coordination Meetings between Program Manager and COTR.

Incident Reports (accidents, hazmat or hazwaste spills, security issues, elevator
malfunctions, damage to Government property, etc.)

Out of Spec Conditions in Critical Areas.

Critical Systems Outages.

Utility Interruptions.

Overdue Emergency or Urgent Daily Work Orders (DWO).

Indoor Air Quality (IAQ) complaints/resolutions.

Burn permits

Key requests

WEEKLY

VVVVYVYV

VVVVYVYV

Temperature/Relative Humidity Trend Charts (for critical areas.)
Overdue PM List.

Overdue DWO List (by priority.)

DWO Over 30 Days Old List.

Planned Work Schedule.

Life Safety System Testing as required by NFPA 17, 17A and 25, and Factory
Mutual.

Completed Q.C. Reports/Checklists.

Copy of Engineer’s Log

Copies of Shift Tour Log

Copies of Employee Sign-in Sheets

Copies of Contractor’s Sign-in Sheets

Copies of Critical Equipment Tour Log Sheets

MONTHLY

V VVVYVYV

>

Virginia Department of Health Water Sampling Test Results (as required.)
Non domestic water usage (cooling tower, steam boiler, and irrigation.)
Current list of suppliers and subcontractors along with contact info.

Random material and spare parts audit results.

Emergency generator test results.

Life Safety System testing as required by NFPA 17, 17A and 25, and Factory
Mutual.

Monthly Metrics and Measurements Meeting.

QUARTERLY

>

Virginia Department of Health Water Quality Test Results (as required.)
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SECTION J: ATTCH---J-9

> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory
Mutual.

> Continuous Process Improvement Status.

SEMI-ANNUAL

> Virginia Department of Health Water Quality Test Results (as required.)

> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory
Mutual.

ANNUAL

> Life Safety System testing as required by NFPA 17, 17A and 25, and Factory
Mutual.

> Virginia Department of Environmental Quality Water Withdrawal Report per 9
VAC 25-200-10 (one per well.)

> Virginia Department of Health Water Quality Test Results (as required.)

> Virginia Department of Health Cross Connection Control Testing Results.

> Emergency generator test results.

> Material and Spare Parts Inventory Results.

> Government Furnished Equipment Inventory.

> IAQ Survey Results Report.

> Customer Satisfaction Survey Results and Analysis.

> State of Facilities Report.

AOC RFP # 060106



ATTCH J-10
METRICS AND MEASUREMENTS

Requirement: Monthly Metrics and Measurements Meeting
Format: Power Point Presentation with Color Hard Copy Handouts
Conducted by: Contractor Program Manager

Minimum Metrics:

AOC RFP # 060106

Safety Performance: OSHA incident rates (monthly, yearly and each year on the
project.)

Safety Performance: OSHA or internally identified citations.

Safety Training: Training required and status of completion.

Safety Related Work Orders: Status of safety related action items.

Safety Inspections: Status of safety related inspections.

Staffing: Current org chart, turnover rate and status of personnel actions.
General Training: Hours completed vs. scheduled hours worked.

Financial Status: Budget, committed and invoiced $ by contract line item for the
month and cumulative for the fiscal year.

Financial Status: Operating cost per SF for the site (COR to provide utility cost
data.)

Procurement Operations: Number of material orders placed and cost.
Procurement Operations: Number of subcontracts issued and cost.
Procurement Operations: Number of delivery orders placed and cost (snow
removal)

Logistics: Number of parts in and value of the crib.

Logistics: Monthly parts crib inventory results (# of discrepancies and dollar
value.)

O&M: DWO summary for all areas (received, completed, open and overdue.)
O&M:DWO summary by area (mechanical, electric/I&C, plumbing, general, &
grounds)

O&M: DWO closure time by priority code.

O&M: DWO % call backs.

O&M: PM work order summary for all areas (generated, completed, overdue, and
on hold.)

O&M: PM work order summary by area (mechanical, electric/I&C, plumbing,
general, & grounds.)

O&M: PM and DWO % comparison (number completed and labor hours)

O&M: Predictive maintenance testing (scheduled vs. performed.)

O&M: Predictive maintenance repairs (performed vs. pending.)

O&M: Incident summary (critical systems shut downs)

O&M: Out of spec conditions/system uptime (% of time)



ATTCH J-10
METRICS AND MEASUREMENTS

. O&M: BAS faulty alarms.

o O&M: IROs (received, completed, open and overdue.)

. O&M: Water usage.

o O&M: Electricity usage.

. O&M: Generator run time & fuel oil usage.

. O&M: Gas usage.

J Small Projects: Small projects (received, completed, open and overdue.)

o Small Projects: Open small projects by phase (evaluation, design, const. etc.)

J Small Projects: Numbers of completed projects by dollar value.

o Small Projects: Cost and schedule performance.

. Quality Control: Customer Satisfaction Survey results (#sent, received and %
satisfied.)

. Quality Control: Results of internal quality control checks.

o Continuous Improvement Process: Action items planned vs. completed.

Cost Savings: Contractor generated cost savings to Government.

Note: 12 Month reporting cycle to coincide with AOC fiscal year (10/1 TO 9/30)
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ATTCH J-11
AOC PROHIBITED MATERIALS LIST

The following materials are prohibited from use and will not be brought on site:

1.

2.

Oil-based paints or varnishes, modified alkyd paints.

Any material that emits formaldehyde (urea, phenol, resorvinol, formaldehyde),
including, but not limited to, plywood, particle board, hardboard, and plastic
laminates.

Acid-curing silicones, sealants and adhesives.

Vinyls, including, but not limited to, unstable chlorine-containing polymers (i.e.
polyvinyl chloride, and Saran).

Polyurethane-based products, including, but not limited to, paints, varnishes, and
foams.

Asbestos, sulphur, and lead-containing materials.
Cellulose nitrate containing materials (i.e. lacquers and adhesives).

Cellulose acetate-containing fabrics and films.

AOC RFP # 060106
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THE SERVICE CONTRACT ACT | EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor | WAGE AND HOUR DIVISION
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I
I

|
| Wage Determination No.: 2005-0284

William W.Gross Division of | Revision No.: 1

Director Wage Determinations| Date Of Last Revision: 09/06/2005
|

State: Virginia

Area: Virginia County of Manassas

Employed on the U.S. Capital contract for Operational and Maintenance Services in
Manassas, VA.

Collective Bargaining Agreement between PM Services Company and International Union
of Operating Engineers Local 99-99A, AFL-CIO effective August 1, 2005 through July
31, 2009.

In accordance with Sections 2(a) and 4(c) of the Service Contract Act, as amended,
employees employed by the contractor(s) in performing services covered by the
Collective Bargaining Agreement(s) are to be paid wage rates and fringe benefits set
forth in the current collective bargaining agreement and modified extension
agreement(s).
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REGISTER OF WAGE DETERMINATIONS UNDER U.S. DEPARTMENT OF LABOR
THE SERVICE CONTRACT ACT EMPLOYMENT STANDARDS ADMINISTRATION
By direction of the Secretary of Labor WAGE AND HOUR DIVISION

WASHINGTON D.C. 20210

. ] Wage Determination No.: 2005-0284
william w.Gross Division of Revision No.: 1
Director wage Determinations| Date Of Last Revision: 09/06/2005

State: virginia

Area: virginia County of Manassas

Employed on the U.S. capital contract for Operational and Maintenance Services in
Manassas, VA.

Collective Bargaining Agreement between PM Services Company and International Union
g{ 0pe53t1ng Engineers Local 99-99A, AFL-CIO effective August 1, 2005 through July
, 2009.

In accordance with Sections 2(a) and 4(c) of the Service Contract Act, as amended,
employees employed by the contractor(s) in performing services covered bg the
Collective Bargaining Agreement(s) are to be paid wage rates and fringe benefits set

forth in the current collective bargaining agreement and modified extension
agreement(s).
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DOL WHD: Standard Form 98 Result Page Page 1 of 3

STANDARD FORM 08 Rev. Feb. 1973
Y /o NOTICE OF INTENTION TO MAKE 1. Notice No. 35633
US.DEPARTMENTOFLaBOR | A SERVICE CONTRACT AND RESPONSE TO NOTICE B
EMPLOYMENT STANDARDS 5 [ 2 / DS
ADMINISTRATION

Procurement Type Request for Proposal Name of Organization ARCHITECT OF THE CAPITOL

2. Estimated Solicitation Date | 3. Estimated Date Bids or Proposals | 4. Date Contract Performance to

to be Opened or Negotiations Begin
08/05/2005 Begun
08/05/2005 08/12/2005

5. Places of Performance
1. Manassas, VA

6. Services to be performed Description of Services to be Performed

Other OPERATIONAL AND MAINTENANCE SERICES FOR THE ALTERNATE
COMPUTER FACILITY--MANASSAS, VA

7. Information about performance
Services Now Performed by Contractors

8a. Name and address of incumbent contractor
Number of Contractors: 1
#1 Name: PM SERVICES COMPANY
Address: 2220 CENTRAL AVENUE

City: ST PETERSBURG
State: FL Zip: 33712

8b. Year and Sequence Number of any wage determinations in incumbent's contracts
Number of Wage Determinations: 1

Year Sequence
Number
#1 2005 2103

8c. Name of union if services are being performed under collective bargaining agreements
Number of Unions: 1
Union #1: LOCAL 99-99A, AFL-CIO

9. Official Submitting Notice 10. Department, Agency, Bureau, or Division

First Name: CAROLYN k’ishcapi‘a' 4 add  contact
Last Name: HORNE . Name and a ress of contac person

Name: CAROLYN HORNE

Email: CHORNE@AOC.GOV Address: AOC, FHOB-2ND &D ST., SW. (ROOM H2-
Phone: 202-226-1940 Ext: Ye99: opa)
Fax: 202-225-3221 City: WASHINGTON
Date: 8/12/2005 State: DC Zip: 20515

Non Standard Occupations
Number of Non-Standard Occupations: 11

#1 Position: PROJECT MANAGER Number of Employees: 1 Hourly Wage: 32.95
Description: OVERALL SUPERVISOR

Position: EIHC|I|EE|\I: SEE'\;GINEER (IST.CLASS Number of Employees: 1 Hourly Wage: 32.50

ASSIST/ACT FOR PROJ MGR; PERFORM WORK OF ALL TRADES; PLANS, SCHEDULES,
ASSIGNS ACTIVITIES OF PERSONNEL ENGAGED IN WORK EFFORT

#2

Description:

http://www.dol.gov/esa/whd/contracts/sca/sf98/sf98print.asp 8/12/2005
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#3 Position: LEAD ENGINEER Number of Employees: 1 Hourly Wage: 26.56

DaSETRTR: ASSIST CHIEF ENGINEER & PROJ MGR IN SUPERVISING EMPLOYEES COVERED UNDER
PUOM: THE CBA IN PERFORING VARIOUS WORK RESPONSIBILITIES

#4 Position: TOUR WATCH ENGINEER Number of Employees: 1 Hourly Wage: 26.56
OPERATES/MAINTAINS THE ASSIGNED FACILITY AND ALL RELATED
SYSTEMS/COMPONENTS. PERFORMS TOURS OF AREA, EQUIPMENT

#5 Position: HVAC MASTER TECHNICIAN Number of Employees: 1 Hourly Wage: 26.56
HOLDS A CURRENT MASTER HVAC LICENSE FROM STATE OF VA; PERFORMS

Description:

Description: |\ STALLATION, SCHEDULED AND UNSCHEDULED MAINTENANCE

#6 Position: ﬂﬁ:ﬁg&gﬁr CE MEGHANIC CPC Number of Employees: 1 Hourly Wage: 22.77
Description: PERFORMS MAINTENANCE AND REPAIR OF ALL EQUIPMENT

#7 Position: MASTER ELECTRICIAN Number of Employees: 1 Hourly Wage: 26.56

HOLDS A CURRENT MASTER ELECTRICIANS LICENSE FROM STATE OF VA; PERFORMS
INSTALLATION, SCHEDULED,AND UNSCHEDULED MAINTENANCE SERVICES

#8 Position: ELECTRICIAN Number of Employees: 1 Hourly Wage: 22.77

MUST HOLD A CURRENT VIRGINIA JOURNEYMANS LICENSE,PERFORMS ALL ELECTRICAL
TRADES FUNCTIONS NECESARY

Position: \?V%NIIQEKRE‘Q& MAIMTENANCE Number of Employees: 1 Hourly Wage: 18.98

ASSISTS ENGINEERS AND MECHANICS; PERFORMS GENERAL MAINTENANCE AND REPAIR
OF BUILDING SURFACES, MECHANICAL, ELECTRICAL,

#10 Position: UTILITY WORKER Number of Employees: 1 Hourly Wage: 11.93
SERVES AS HELPER TO HIGH GRADE CLASSIFICATIONS, WORK IS PERFORMED UNDER

Description:

Description:

Description:

Description: by pECT SUPERVISION OF HIGHER GRADE PERSONNEL
#11 . PRODUCTION CONTROL _ ,
Position: CLERK/ADMIN ASST Number of Employees: 1 Hourly Wage: 18.00

PERFORMS ALL ADMINISTRATIVE DUTIES FOR PM INCLUDING PREPARING WEEKLY

Description: o "ANNED MAINTENANCE WORK ORDERS

15. Comments

ATTACHED IS A COPY OF CBA AGREEMENT BETWEEN PM SERVICES COMPANY AND INTERNATIONAL
UNIION OF OPERATING ENGINEERS LOCAL 99-99A, AFL-CIO. PM SERVICES COMPANY REQUESTS THAT
THIS CBA BE INCORPORATED INTO THE CONTRACT BETWEEN THE ARCHITECT OF THE CAPITOL AND PM
SERVICES COMPANY. ARCHITECT OF THE CAPITOL CONTRACT NO. AOC05C0094 WAS AWARDED 5AUG05
WITH A BASE PERIOD WHICH ENDS ON 70CT05 AND HAS TWO 6-MONTH OPTIONAL PERIODS WHICH
ENDS 70CTO06.

RESPONSE TO NOTICE

Your Request Number:

35633

has been submitted. Your request is being processed.
You should receive a response within 5 business days.

ANOTHER SF98

For help with the SF-98 Form please contact the To check the status of your SF-98 request(s), please
Wage and Hour Division at (202) 357-0600. contact the Wage and Hour Division at (202) 693-0097.

Representatives are available Monday through Friday from 8 AM until 5 PM EST

http://www.dol.gov/esa/whd/contracts/sca/sf98/sf98print.asp 8/12/2005
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@ Back to Top www.dol.gov/esa

Frequently Asked Questions | Freedom of Information Act | Customer Survey
Privacy & Security Statement | Disclaimers | E-mail to a Friend

U.S. Department of Labor '
Frances Perkins Building m
200 Constitution Avenue, NW

Washington, DC 20210

http://www.dol.gov/esa/whd/contracts/sca/sf98/sf98print.asp 8/12/2005



AGREEMENT

between
PM SERVICES COMPANY

for

Architect of The Capitol
Manassas Data Center

and

INTERNATIONAL UNION OF
OPERATING ENGINEERS
LOCAL 99-99A, AFL-CIO

August 1, 2005-July 31, 2009



Agreement Between [UOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
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AGREEMENT

This Agreement is by and between Local 99-99A, International Union of Operating Engineers,
affiliated with the Maryland State and District of Columbia AFL-CIO, Virginia State AFL-CIO, and
the Metropolitan Washington Council, AFL-CIO, party of the first part (herein referred to as the
Union) and

PM SERVICES COMPANY
EMPLOYER AT
Architect of the Capitol
Manassas Data Center

party of the second part (hereinafter referred to as the Employer). The Employer and the Union hereby
agree to be bound by the terms and conditions set forth hereinafter, and further agree that this
Agreement shall be binding upon the Employer and the Union.

For the purpose of mutual understanding, and in order that a harmonious relationship may exist
between the Employer and the employees in the unit herein defined, and to the end that continuous
and efficient service may be rendered by both parties for the mutual benefit of both, it is hereby agreed
that:

ARTICLE I
UNION REPRESENTATION AND MEMBERSHIP
Section 1.1. Union Representation: The Employer recognizes the Union as the exclusive
representative for the purpose of collective bargaining with respect to rates of pay, hours of work and

other terms and conditions of employment for its employees employed at the Data Center in
Manassas.

Section 1.2. Jurisdiction: All employees in positions referred to in Article I, Section 1.6 of this
Agreement.

Section 1.3. Union Membership: In accordance with the provisions of the Labor-Management
Relations Act of 1947, all employees covered by this Agreement shall, within thirty (30) days from
and after the effective date of this Agreement, as hereinafter set forth, or within thirty (30) days after
their employment during the term of this Agreement, become members of the Union and retain such
membership during the period of this Agreement.

This obligation shall not apply to an employee employed in a jurisdiction in which enforcement of the
provision would be in conflict with State, Federal or other applicable law.
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Section 1.4. Probationary Period: The first ninety (90) days of employment shall be a
probationary period during which an employee may be discharged with or without cause.

Section 1.5.  Good Standing: Subject to the provisions of the Act, the Employer within five (5)
working days after receipt of written notice from the Union, may discharge any employee who is not
in good standing in the Union as defined in the Act and as required by the Article I, Section 1.3.

Section 1.6. Operation/Maintenance: The jurisdiction of the Union shall extend over the
operations, maintenance and repair of:

(a) All boilers, their accessories and appurtenances.
(b) All fired or unfired pressure vessels and vacuum systems.
(c) All refrigeration and air conditioning machines and their associated equipment

including maintenance and repair of cold storage spaces.

(d) All plumbing and piping including water, gas, heating, steam, and sanitation systems.
(e) All electrical appliances and fixtures including lamping.

63) All emergency power equipment.

€3] All electric motors, generators, circuits and switch gear.

(h) All machinery and equipment used in the production and for health and comfort of the

Employer's business and personnel.

1) Any and all equipment and building systems or structural components covered under
the terms of the Employer's contract for the operation and maintenance of the Data
Center in Manassas.

@) It is expressly agreed that the jurisdiction of the Union shall include any and all on-site
monitoring, operation, or control of any of the equipment or systems listed above,
including Energy Management Systems of any kind or description.

It is further agreed that, after consulting with the Union, any repairs or maintenance which, in the
opinion of the Employer, are beyond the scope of the employees covered herein to perform, are
exempted from said jurisdiction.

Section 1.7. Duties and Classifications: The scope of duties of the classifications of employees is
listed in Exhibit "B" of this Agreement.

The Chief Engineer shall be in complete charge of the unit of the Employer to which he/she is
assigned and under the direct supervision of the Project Manager.
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Also, the Project Manager shall be in complete charge of all employees covered under this collective
bargaining unit.

Section 1.8. New Hires: Should the Employer apply to the Union business office for new help, the
Union agrees that it will make every effort to furnish competent help without discrimination because
of race, creed, age sex, national origin or membership or non-membership in the Union. The Employer
agrees to notify the Union of the names and addresses of any new employees no later than fifteen days
from their date of employment.

Section 1.9. Union Access: The Business Manager and/or Business Representatives of the Union
shall be permitted access to the engine room, boiler room, or any section of the building where
employees covered by this Agreement may be working. The scheduling of these visits will be
coordinated by the Employer and provided with an escort.

Section 1.10. Employee Qualifications: In determining the qualifications of new employees, the
Employer may require the applicant to be mentally and physically capable and competent to protect
the best interests of the Employer. The Employer shall have the final decision as to the qualifications
of the employee.

Section 1.11. Notification of Union Membership: The Union shall notify the Employer when a
new employee has become a member of the Union. Such notification shall be in writing and
accompanied by a signed dues deduction card and delivered to the Employer within ten (10) working
days from the effective date of Union membership.

Section 1.12. Equal Opportunity: It is the policy and practice of both PM Services Company, and
the Union to provide Equal Employment Opportunity to all persons without regard to race, color,
religion, sex, national origin, disability or age as defined in applicable Federal and State laws. This
includes hiring, assigning, training, promotions, transfers, terminations, compensation, employee
benefits, and all other conditions of employment.

ARTICLE 1T

WAGES, HOURS, AND OVERTIME

Section 2.1. Workday Definition The workday shall normally consist of eight (8) hours without a
specific or designated meal break. Meals will be eaten on the premises during the workday at the time
and location designated by the Company.

Section 2.2. Overtime: All time worked in excess of eight (8) hours in one (1) day or forty (40)
hours in one (1) calendar week shall constitute overtime and shall be compensated at one and one-half
(1 %2) times the basic rate. All overtime, unless it is an emergency, is to be approved by the Employer's
corporate headquarters in advance.




Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center

Term: 8/1/05-7/31/09

Section 2.3. Days Off: Whenever possible, each employee shall have two (2) consecutive days off
in each seven (7) day period. It is recognized that days off will change as shifts change at the
discretion of the Employer. Should an employee be required, for the benefit of the Employer, to work
on the first of his assigned days off, he/she shall be compensated at the overtime rate of one and
one-half (1 '2) times his/her base rate pay; if they are required to work on their second consecutive
assigned day off, they shall be compensated at two (2) times their basic rate of pay. There will be no
pyramiding of overtime. No employee shall receive overtime pay unless authorized by the Employer.

Section 2.4.  Call Back: Inthe event an employee is called back to work for any reason (other than
for negligence on his/her part) after having completed his/her regular shift, he/she shall receive not
less than four (4) hours pay for same, calculated at one and one-half (1 ¥ ) times the basic rate of pay.
An employee shall not be deemed to have been called back under the provisions of this section unless
he/she had punched out his/her time card and physically departed the premises.

Section 2.5. Work Schedule: A work schedule will be posted by the Employer two (2) weeks in
advance.

Section 2.6. Part-time Employees: It is recognized and agreed that the Employer may hire
employees to work less than thirty-two (32) hours in a scheduled workweek. Part-time employees
may not be used to reduce the hours worked by the Full-time employees below forty (40) hours in a
workweek or eighty (80) hours in a pay period. Part-time employees shall receive overtime pay for all
time worked in excess of twelve (12) hours in one day or thirty-two (32) hours in one week.

Part-time employees may be used to cover shifts or fill in for full-time employees who are absent from
work. Should a full-time vacancy become available, part-time employees shall be considered for the
position. Nothing in this agreement shall constitute a guarantee of a certain schedule or a minimum or
a maximum of hours.

Part-time Employees are entitled to the following benefits:

(a) In lieu of health and welfare benefits, each part-time employee shall be paid two
dollars ($2.87) per hour worked above the wage rate shown in “Exhibit A” of the
current Agreement.

(b)  Part-time employees shall have pension contributions made on their behalf to the
Central Pension Fund for all hours worked as set forth in “Exhibit A of the current
Agreement (not to exceed forty hours per week).

(c)  Part-time employees that work on a holiday shall be paid their regular wage plus
holiday pay.

(d) All other benefits (i.e. sick leave, vacation, jury duty, and funeral leave) shall be paid
on a “pro-rata” basis.

(e) J.A.C. contributions shall be made according to “Exhibit A” of the current

Agreement.
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Section 2.7. Shift Differential: When the majority of hours worked fall between 6:00 p.m. and 6:00
a.m. a shift differential of fifty cents ($0.50) per hour shall apply to all hours worked in addition to
their regular hourly rate. Shift differential will not be paid on overtime assignments, callbacks or
absentee relief work. Shift differential will not be paid on paid sick leave or vacation.

ARTICLE IIT
VACATIONS, HOLIDAYS AND SICK LEAVE
Section 3.1. Vacation: Each employee covered by the terms of this Agreement, who has worked
continuously in the employ of the Employer for the following periods, shall be entitled to vacation as
shown below. The vacation “qualifying” and “take” periods shall be from the employee’s anniversary

date of hire to anniversary date of hire.

All regular, full-time employees covered by the terms of this agreement, who have worked
continuously in the employ of the Employer, shall be entitled to vacation as reflected below:

After six (6) months service One (1) week vacation
After one (1) year service Two (2) weeks vacation
After three (3) years service Three (3) weeks vacation
After ten (10) years service Four (4) weeks vacation

a. Eligibility. Each employee covered under the terms of this Agreement is entitled to
vacation based on his/her length of service. The length of service includes the whole span
of continuous service from the date of employment (anniversary date) with the Employer,
wherever employed, and with predecessor contractors in the performance of similar work.

b. Unused Vacation. Any unused vacation can carry over to the following calendar year up
to a maximum of fifteen (15) days. Excesses over this amount shall be paid to the
employee on or about each anniversary of his/her hire date. The Employer shall approve
requests for vacation. Provided, however, that in all events employees must take at least
one week (five days) of paid vacation per calendar year.

c. Pay Periods. Vacation will accrue to the employee pro-rata over the year based upon the
number of hours paid [up to a maximum of forty (40) hours per week]. For purposes of
accrual rates, there shall be no less than twenty-six (26) pay periods in one (1) calendar
year

d. Vacation and an Incumbent Contractor. PM Services Company will be responsible for all
vacation earned through each employee’s last anniversary date and will make cash
settlements for fifteen (15) days or less to employees who have unused vacation time to
their credit at the end of the Government contract. Accrued vacation on the vacation
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record between the employee's last anniversary date and contract end will be assumed by
the successor contractor.

If the employee's termination is voluntary and his vacation balance is negative, the negative hours will
be deducted from his final paycheck. Vacation may be taken one day at a time. The time for taking
paid or unpaid vacation shall be approved by the Company in advance.

The employee is entitled to take (2) weeks of vacation only if they have not used (1) week of vacation
after six (6) months. Vacation pay shall be forty (40) hours straight time pay per week of vacation at
the rate in effect on the employee’s anniversary date. Should a recognized holiday occur during an
employee’s vacation, they shall receive an additional day’s vacation with pay

Section 3.2. Holidays: The following holidays shall be recognized and all eligible, regular full-
time employees shall receive eight (8) hours of pay at his base rate of pay.

New Year's Day Columbus Day

Washington's Birthday Veteran's Day

Memorial Day Thanksgiving Day

Independence Day Christmas Day

Martin Luther King's Birthday Labor Day

(a) In weeks during which a holiday occurs on a scheduled workday and an employee is

assigned off duty, he/she shall receive a day's pay for same. During such week(s) all
work performed in excess of thirty-two (32) hours shall be paid for at one and one-half
(1 %2) times the basic rate.

(b) If an employee works on any of these holidays, he/she shall be paid one and one-half
(1 2) times the basic rate for all hours worked, in addition to holiday pay. No
employee shall be assigned to work less than six- (6) hours on a holiday.

Section 3.3.  Sick Leave: Each full time employee covered under the terms of this Agreement shall
be entitled to sick leave as indicated below:

Effective 12/1/2003
*7 days

*(3) Three additional sick days will be re-classified as personal days

Sick leave will accrue to the regular full-time employee, pro-rata, over the year, based upon the
number of regular hours paid (up to a maximum of forty (40) hour per week). Such Sick Leave is
intended for absences due to an employee’s illness or injury only and is not to be used as absences due
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due to personal reasons or the extension of additional vacation, or holiday leave. After the third (3™)
single day, in one (1) calendar year, the Company may require proof of illness be furnished by the
employee’s licensed physician.

Employees may accrue a maximum of twenty-one (21) sick days. When twenty-one (21) sick days
have been accumulated, up to five (5) days sick leave may be paid out to an employee at the regular
straight-time rate at the end of each anniversary year.

Section 3.4. Leave of Absence: If an employee is unable to work for an extended time due to a
physician-certified medical disability, that employee may be granted a medical leave of absence not to
exceed four (4) months total, including paid and unpaid time. No employee may exceed a total of four
(4) months leave of absence during any twelve (12) month period. Employee reinstatement will be
based upon job availability.

Section 3.5.  Personal Days: Each full-time employee shall receive three (3) Personal Days on their
Anniversary date of hire annually. A Personal Day must be requested in advance and in writing when
possible at least two (2) working days in advance of the date of the time off requested.
ARTICLE 1V
HEALTH, WELFARE & PENSION BENEFITS

Section 4.1.  Central Pension Fund: The Employer agrees to contribute for all covered employees,
to the Central Pension Fund of the International Union of Operating Engineers, the amounts listed
below:

Effective 8/01/05 Effective 8/01/06 Effective 8/01/07 Effective 8/01/08

$2.75 per hour $3.00 per hour $3.25 per hour $3.50 per hour

For the purposes of calculating amounts due the Central Pension Fund, total hours paid, except for
leave without pay, up to a maximum of forty (40) hours per week and a maximum of two thousand
and eighty (2080) hours per year, shall be the basis of contributions. Payments to the Central Pension
Fund shall be due and payable monthly.

Section 4.2. Health Coverage: The Employer agrees to make contributions, as listed below, for all
eligible, regular full-time employees and their dependants covered herein under the Health and
Welfare Trust Fund of the International Union of Operating Engineers, Local 99-99A to cover
hospitalization, eye, dental care and supplementary coverage.
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Effective 8/01/05| Effective 1/01/06| Effective 1/01/07| Effective 1/01/08
Coverage
Family $717.00 $777.00 $844.00 $915.00
Single $325.00 $350.00 $380.00 $413.00

In the event the contribution by the Employer is less than the required contribution rate, as determined
from time to time by the Trustees of the Local 99-99A Plan, the Employer shall have the ri ght to and
will deduct from the wages of each employee an amount equal to the difference between the Employer
contribution and the plan cost as determined by the Plan Trustees.

The contribution by the Employer together with the amount withheld from the employees pay shall be
paid to the Plan Administrator no later than the twentieth (20™) of the month following the month in
which the deductions were made.

In the event there is a decrease in the premium of the Health and Welfare Plan during the term of this
agreement, the Employer agrees to contribute the difference in savings to the Central Pension Fund of
each eligible employee.

ARTICLE V
SENIORITY, VACANCIES, AND LAYOFF
Section 5.1.  Semiority: Seniority shall not be applicable during the first ninety (90) day
probationary period of employment. However, upon completion of such probationary period,

seniority shall relate back to the employee’s most recent date of employment.

Seniority shall apply to layoff and rehire provided the employees remaining on the job are able to
perform the work satisfactorily.

In filling vacancies seniority shall prevail:
(1) Provided the employee has the ability and qualifications to perform the work satisfactorily,

(2) Provided the more senior applicant is as qualified or more qualified than other bargaining unit
applicants, and

(3) Provided further that the Employer can first obtain a replacement of an employee seeking to
change shift in accordance with this paragraph who, in the sole discretion of the Employer, is
capable of filling the vacancy created by the shift change.

Seniority shall be terminated and the Employer-employee relationship shall be severed by any of the
following:
(1)  Voluntary Quit
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(2)  Discharge for Cause

(3)  Layoff for lack of work for more than six (6) months or length of service,
whichever is the lesser

4) After the second (2" incident of failure to call and report absence to
management

(5)  Failure to return to work within five (5) working days following Notice of
Recall. A copy of the Notice of recall shall be sent to the Union

(6) One (1) year or length of service, whichever is the lesser, due to absence for
illness or injury

Section 5.2.  Vacancies: Position vacancies shall be posted in each location for seven (7) calendar
days. Qualifications for the vacant position shall appear on the posting and shall be based on job
requirements. All postings shall indicate the date of posting and shall include the normal shift(s), days
of week and number of currently scheduled hours.

The Employer, in good faith, and subject to efficient operations, should use its best efforts to release
successful bidders to its new positions within thirty (30) days.

Section 5.3. Employee Qualifications: Decisions regarding new hires, promotions and transfers
will be based upon the applicant's qualifications for that job. The Employer agrees to give each
applicant consideration. In the event two (2) or more applicants are judged by the Employer to have
the same relative qualifications, then seniority within the bargaining unit will be the determining
factor.

Before selecting an outside applicant, the Employer shall first communicate with the Union and allow
five (5) working days to afford it the opportunity to send an applicant to apply for the position. The
Employer shall be the sole judge of the fitness of any applicant.

There will be a three (3) month trial period for applicants who are awarded new positions. In the
event that, in the Employer's judgment, their performances are unacceptable, they may be returned to
their old positions and pay rates within this trial period.

Section 5.4. Reduction in Force: The Employer shall give all accrued vacation pay in the event of
a deduction in force.
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ARTICLE VI
MISCELLANEOUS
Section 6.1. Agreement between Employer and Employee: The Employer shall not enter into

any agreement with any employee covered by this Agreement which conflicts with the terms of this
Agreement.

Section 6.2. Military Service: Any employee covered by this Agreement, who involuntarily enters
the military service of the United States of America during a war in which our Country is involved,
shall be considered on Leave of Absence without pay and shall retain his/her seniority during such
service and be returned to his/her former or comparable position upon the honorable discharge from
such service, so long as the Employer has retained the Contract on which he/she was originally hired
and/or contract he/she was currently working on at the time of taking leave of absence.

Section 6.3. No Reduction: No employee shall suffer a reduction in salary or benefits as the result
of this Agreement, but this shall not be held to apply to the result of any arrangement or reorganization
of personnel or reduction in force or reclassification.

Section 6.4. Invalid Provision: In the event that any provision of this Agreement shall
subsequently be determined to be unlawful or invalid, the remainder of this Agreement, not so
determined to be unlawful or invalid, shall be unaffected thereby and shall remain in full force and
effect and binding upon the parties hereto.

Section 6.5. Tools: The Employer will furnish all hand tools normally used by mechanics in their
trade. Any tools and equipment issued to a employee by the Employer shall be the responsibility of
the employee and the employee shall make the Employer whole for any damages or losses as a result
of negligence.

Section 6.6.  Jury Duty: All regular full-time employees actually serving on jury duty shall receive
the difference between their straight time weekly basic pay and the amount received while on jury
duty for a maximum of ten (10) days. They will be expected to work their regularly posted schedule
on days when the jury is not in session. Proof of jury duty service and payment therefore is required.

Section 6.7. Funeral Leave: It is recognized by the Company and the Union that five (5) consecutive
days may be needed by an employee to attend the funeral service for a spouse, child, or parent of an
employee. In the case of a death occurring of a brother, brother-in-law, sister, sister-in-law, legal
guardian, grandparent, grandchild, stepchild, or parent-in-law, the employee may need three (3)
consecutive days. If any or all of the three (3) or five (5) intervening days were scheduled working
days, they shall be considered as an excused absence for which payment will be made. Employees
shall not receive pay under this provision for scheduled days off.
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Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
Term: 8/1/05-7/31/09

Section 6.8. Orders and Instructions: All orders and instructions for engine room, mechanical
repairs, and operations and maintenance shall be issued through the Chief Engineer or Project
Manager. All hiring and discharges will be in accordance with company policy.

Section 6.9. Successors: This Agreement embodies the entire agreement between the Employer
and the Union and shall insure to the benefit of and shall be binding on the heirs, executors,
administrators, successors, and assigns of the parties hereto. No provision shall be construed in any
manner so as to restrict the Employer from the complete operation and management of its business
and plants or in the direction of the working forces or to exercise any other lawful right. The Employer
in the exercise of its rights, however, shall observe the provisions of this Agreement. The successors
shall be required to assume the seniority the employees may have accumulated during their
employment with the previous Employer.

Section 6.10. JAC Contribution: The Employer agrees to pay sixty ($60.00) per quarter, per
employee, to the Treasurer of the Joint Apprenticeship Trust Local 99-99-A, I.U.O.E.

Section 6.11. Uniforms: The Employer agrees to furnish the employees not less than seven (7)
washable uniforms and one (1) outdoor winter jacket to be worn during working hours while on duty
and assigned outdoor tasks. The Employee shall laundry the uniforms and maintain a clean and neat
appearance.

Section 6.12. Drug Free Workplace: The Employer subscribes to a drug free workplace as
described in the Employer's Policy and Procedures Manual and as required by the GSA contract.

Section 6.13. Education: The Employer will reimburse one-half the cost of trade related education
courses with evidence of advance payment by the employee for the class and evidence of a passing
grade, no less than “B”, unless the course is a pass/fail type, which must have a “pass” grade. The
total amount reimbursed to the employee shall not exceed two hundred dollars ($200.00) annually.

Section 6.14. Site Closure by the Government: If during normal work hours the Government closes
the site, and the Contracting Officer advises the Employer that they are released from staffing
requirements, then those employees will be paid their normal rate for that period. Essential staff that
must remain on site will be paid at time and one half (1'%) their normal rate of pay.

Section 6.15. Outside Employment: The Company does not permit outside employment without the
written permission of your supervisor after a review of the employment to insure it will not impair
your job performance with PM Services Company. Such approval will not be unreasonable denied.
You must advise your supervisor if you accept outside employment with anyone that does business
with or competes with PM Services Company.

11



Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
Term: 8/1/05-7/31/09

ARTICLE VII
GRIEVANCE AND ARBITRATION

Section 7.1. Grievances: In the event any grievance or dispute arises as to the interpretation,
application, or any claimed violation of this Agreement, the Union and the Company shall meet in an
effort to reach an amicable settlement. Specifically, the matter shall be pursued as follows:

Section 7.2. Processing of Grievances: All grievances shall be presented as soon as practical after
the occurrence upon which the same is based, but in no event later than five (5) working days if the
same is a dismissal grievance, or later than thirty (30) calendar days from the date of the issue being
grieved.

Step 1: Between the Employee’s direct Supervisor and the Shop Steward. The first step meeting shall
be held within seventy-two (72) hours from the date the grievance is filed with the Company unless
another date is set by mutual agreement. The Company shall provide the Shop Steward a written reply
to the grievance within five (5) working days after the meeting with the Shop Steward.

If this reply is unsatisfactory, the Shop Steward may appeal the decision to Step 2, provided

such appeal is made within ten (10) working days after the receipt of the Company’s reply.

Step 2: A meeting in Step 2 between the Company Representative or his designee and the Business
Representative or a designated representative of the Union shall be held within ten (10) working days
after receipt by the Company of Notice of Appeal, unless another date is jointly agreed to by the
Company and the Union. The Company Representative shall make a reply to the Union in writing no
later than ten (10) working days after meeting with the Business Representative.

Section 7.3.  Arbitration: In the event that the matter remains unresolved after the second step,
either party may, within a reasonable time and upon written notice to the other party, refer the matter
to binding arbitration. The parties shall choose an arbitrator from a panel to be proposed by the
American Arbitration Association. The arbitration shall proceed in accordance with the Rules of
Labor Arbitration of the American Arbitration Association.

The Union agrees not to engage in any strike, slow-down, or interruption of work while the grievance
resolution process continues. There shall be no strike, work stoppage, or interruption in protest of any
decision of the arbitrator.

The Company agrees not to engage in any lockout during the term of this Agreement.

The parties agree that the decision or award of such Arbitrator shall be final and binding on each of
the parties and that they will abide thereby. The Arbitrator shall have no authority to add to, subtract
from, or to change any of the terms of the Agreement, to change an existing salary rate or to establish
a new salary rate.

12



Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
Term: 8/1/05-7/31/09

If it is determined under the grievance procedure, including Arbitration, that any adjustment in salaries
is appropriate, such adjustment shall be based upon existing salary rates and shall be applied
retroactively to the date of occurrence.

Each party shall bear its expenses in preparing and presenting its own case. The cost of the
Arbitrator’s services and any other expenses incidental to the Arbitration, shall be borne equally by the
parties.

Section 7.4. Employee Discharge: The Employer reserves the right to discharge any employee for
just cause, as described in the Employer's Harassment and Discipline Policy. No employee shall be
discharged, except for serious disregard for company policy, unless he/she shall have been given
warning notices, in writing. Whenever a warning notice is issued by the Employer, a copy of such
notice shall be sent to the Union Business Manager.

Section 7.5. Disciplinary Warnings: All official disciplinary warnings against an employee's
record shall be in writing and a copy thereof shall be given to the Union. In the event an employee
goes for a period of twelve (12) consecutive months without receiving an official warning on the same
subject, all previous warnings for that subject shall be removed from consideration of any proceedings
which affect the status of the employee.

ARTICLE VIII
NO STRIKE-NO LOCKOUT

Section 8.1. During the term of this Agreement, there shall be no strike by the Union, nor shall there
be any lockout of the employees on the part of the Employer.

ARTICLE IX
UNION DUES CHECK-OFF

Section 9.1. The Employer will deduct from the pay of the employees the union dues for all
employees who belong to the Union. Such deduction, in an amount specified by the Union, shall be
made upon receipt by the Employer of signed dues deduction authorization cards in a form agreed to
by the Employer and the Union. Dues will be deducted from the paychecks of the Union members
once a month and will be forwarded to the Union on a monthly basis following receipt of an
authenticated invoice. The Employer must receive written notice to discontinue the withholding of
union dues.

End of Article IX
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Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
Term: 8/1/05-7/31/09

ARTICLE X
TERM OF AGREEMENT
This Agreement shall be in full force and effect from the 1st day of August, 2005 to and including
the 31st day of July, 2009 and shall be automatically renewed from year to year thereafter unless

written notice is served by mail upon the other party.

IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year written
below.

PM SERVICES COMPANY INTERNATIONAL UNION OF
OPERATING ENGINEERS, LOCAL 99-
99A, AFL-CIO

By:ﬂ b m W By: <l

\ (/ Business Manager P4

Approved: ¥-9-2205

cé —“ 793 By:/ W/%

Date:

President

By:
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Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center

EXHIBIT "A"

WAGES

Term: 8/1/05-7/31/09

The wages for the following classifications per hour shall not be less than:

; . Effective 8/01/05| Effective 8/01/06| Effective 8/01/07| Effective 8/01/08

Classification
Project Manager $1413.60 weekly | $1470.00 weekly | $1528.95 weekly | $1590.00 weekly
Chief Engineer
1 Ol T icense $32.95 $34.27 $35.64 $37.06
Lead Engineer $32.50 $33.80 $35.15 $36.56
Tour/Watch Engineer
oAk Masier $26.56 $27.62 $28.73 $29.88
Technician
Maintenance
Mechanic CFC $22.77 $23.68 $24.63 $25.61
Universal
Master Electrician $26.56 $27.62 $28.73 $29.88
Electrician $22.77 $23.68 $24.63 $25.61
e $18.98 $19.73 $20.52 $21.34
Worker ) ’ i ’
Utility Worker $11.93 $12.41 $12.90 $13.42
Production Control
Clerte Ml $18.00 $18.72 $19.47 $20.24

The wages of the Apprentice Engineers shall be based on the Engineer's wage scale and shall be as

follows:

50% for the first six months of apprenticeship
55% for the second six months of apprenticeship
60% for the third six months of apprenticeship
65% for the fourth six months of apprenticeship
70% for the fifth six months of apprenticeship
75% for the sixth six months of apprenticeship
80% for the seventh six months of apprenticeship
85% for the eighth six months of apprenticeship

The Apprenticeship shall be for a period of not more than four (4) years.
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Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
Term: 8/1/05-7/31/09

EXHIBIT "B"
CLASSIFICATIONS

Chief Engineer: To assist and act for the Employer’s Project Manager in accomplishing tasks and
duties in the performance and responsibilities required by the contract and the terms of the collective
bargaining agreement. Performs the work of all trades required by the contract, as directed by the
Employer’s Project Manager. Plans, schedules and assigns activities of personnel engaged in
maintenance and repair of electrical, mechanical, structural, and non-structural systems of all
buildings. Inspects completed work for conformance to standards. Performs other duties as required
or directed by management.

Lead Engineer: To assist the Chief Engineer and Project Manager in supervising employees covered
under the Collective Bargaining Agreement and assisting them in performing their various
responsibilities.

Tour/Watch Engineer: Operates and maintains the assigned facility and all related
systems/components. Performs tours of areas and/or equipment as directed by management and
required under the contract specification. Performs preventive maintenance, service calls, diagnostic
services, incidental, minor and major repairs as required. Performs other duties as required or
directed by management.

HVAC Master Technician: Must hold a current Master HVAC license from state of Virginia, to
perform installation, scheduled and unscheduled maintenance and repair of all HVAC equipment as
described in Article I Section 1.6.

Maintenance Mechanic: To perform maintenance and repairs to all equipment as defined in Article
I Section 1.6 of the current Agreement for which he/she is qualified and trained. To perform any
additional duties as assigned by the Chief Engineer and/or Project Manager.

Master Electrician: Must hold a current Master Electrician’s license from state of Virginia, to
perform installation, scheduled and unscheduled maintenance and repair of all electrical equipment
as described in Article I Section 1.6.

Electrician: Must hold a current Virginia Journeyman’s license, performs all electrical trades
functions necessary to install, maintain and repair the fixtures, equipment and systems described in
Article I Section 1.6.

General Maintenance Worker: Assists Engineers and Mechanics as directed, performs general
maintenance and repair of building surfaces, mechanical, electrical and sanitary systems. Performs
other duties as required or directed by management.
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Agreement Between IUOE, Local 99 and PM Services Company for Architect of the Capitol - Manassas Data Center
Term: 8/1/05-7/31/09

Utility Helper: Serves as helper to higher-grade classifications. Work is performed under the direct
supervision of higher-grade personnel who provide verbal and written detailed instructions as to work
methods and the proper use and care of tools. Performs other duties as required or directed by
management.

PCC/Administrative Assistant: Performs all administrative duties for Project Manager. Including,
but not limited to preparing weekly planned maintenance work orders, receiving and disbursing
service orders, preparing end of the month reports, maintaining weekly expenditure log, performing
other duties as required or directed by management.

17



WAIS Document Retrieval

GENERAL DECISION: VA20030052 05/05/2006 VAS52

Date: May 5, 2006
General Decision Number: VA20030052 05/05/2006

Superseded General Decision Number: VA020052
State: Virginia
Construction Type: Building

Counties: Manassas Park*, Manassas?* and Prince William in
Virginia.

*INDEPENDENT CITIES

BUILDING CONSTRUCTION PROJECTS (Does not include single family
homes and apartments up to and including 4 stories)

Modification Number Publication Date
0 06/13/2003
1 01/16/2004
2 04/02/2004
3 05/14/2004
4 06/18/2004
5 07/02/2004
6 07/09/2004
7 07/16/2004
8 09/17/2004
9 09/24/2004

10 10/29/2004
11 11/12/2004
12 04/01/2005
13 06/10/2005
14 06/24/2005
15 07/01/2005
16 07/22/2005
i 08/19/2005
18 08/26/2005
19 09/16/2005
20 11/04/2005
21 03/10/2006
22 05/05/2006

ASBE0024-001 03/01/2006
Rates Fringes

Asbestos Worker/Heat and
Frost Insulator
Includes the application
of all insulating
materials, protective
coverings, coatings and
finishes to all types of
mechanical systems.......... $ 25.88 12 .88

ASBE0024-005 03/01/2006

Page 1 of 5

http://frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=VA200... 5/18/2006

Ao ReP o DLOILG

Al T-1Tas



WAIS Document Retrieval

Fire Stop Technician
Includes the application
of materials or devices
within or around
penetrations and openings
in all rated wall or floor
assemblies, in order to
prevent the passage of
fire, smoke or other
gases. The application
includes all components
involved in creating the
rated barrier at perimeter
slab edges and exterior
cavities, the head of
gypsum board or concrete
walls, joints between
rated wall or floor
components, sealing of
penetrating items and
blank openings......... o dme s

Rates

Fringes

* ENGIO077-008 05/01/2006

Power equipment operators:
Cranes (35 tons and
above); Tower and Climbing
Cranes e o e iaemnm o S ow o
Cranes (Under 35 tons)......

a. PAID HOLIDAYS: New Year's Day,

Rates

$ 26.69
$ 26.23

Fringes

6.42+a+b
6.42+a+b

Inaugural Day, Decoration

Day, Independence Day, Labor Day, Martin Luther King's

Birthday, Veterans' Day, Thanksgiving Day,

Thanksgiving and Christmas Day.

Friday after

b. PREMIUM PAY: Tower cranes and cranes 100-ton and over to

receive $1.00 per hour premium over Group One.

LABOQO074-004 06/01/2005

Laborer: Skilled (Including
Concrete Laborers, Air and
Power Tool Operators and

Small Machine Operators).......

Rates

PLUMO005-002 08/01/2005

http://frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=V A200...

Rates

Fringes

Page 2 of 5
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WAIS Document Retrieval Page 3 of 5

Plumber: seunm s =4 samms oF s | $ 31.05 11.26+a

a. PAID HOLIDAYS: Labor Day, Veterans' Day, Thanksgiving Day
and the day after Thanksgiving, Christmas Day, New Year's
Day, Martin Luther King's Birthday, Memorial Day and the
Fourth of July.

PLUM0602-003 08/01/2005
Rates Fringes

Pipefitter/steamfitter
(Including HVAC Work) .......... $ 30.27 12.02+a

a. PAID HOLIDAYS: New Year's Day, Martin Luther King's
Birthday, Memorial Day, Independence Day, Labor Day,
Veterans' Day, Thanksgiving Day and the day after
Thanksgiving and Christmas Day.

* SHEE0100-011 07/01/2005

Rates Fringes
Sheet Metal Worker (Including
HVAC Duct WorkK) .....coverevnnn. $ 29.18 10.51
SUVA1996-001 06/26/1996
Rates Fringes
Bricklaver i o oo ooy o6 v 55 & $ 16.55
Carpenter (Including Drywall
Hanging, Acoustical Ceiling
Installation and Insulation
Installation (Batt Only))...... $ 14.93 3.36
Cement MaSon.......cueuierenans $ 14.75
Drywall Finisher............... $ 15.00
GlazZier. v et ie it $ 12.15 13
Ironworker, Reinforcing........ $ 17.75
Laborers:
General (Including Mason
Tenders)i: v: swess i Sddum sie S s 9.17
Pipelavers. .. v is iviive i v $ 11.99
Painter, Brush, Spray and
Roller (Excluding Drywall
FIRIShITg) o o s wn somsmms se wes $ 12.50
Power egulipment operators:
Backhoes.......ciiiiiiiinnns $ 13.14 2.89
Bulldozers.......uiueeiunenenn $ 13.00 2.00
EXCavabtors. .. cvveeeuinannas $ 14.00
CradersS. . .vuueeeeeeennennen- $ 13.00 2.00

http://frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=VA200... 5/18/2006



WAIS Document Retrieval

JT Y=o 1= of = im s 136500 2.00
SCEAPEYRG ik &6 Talaen on S 53 4 $ 13.00 2.00
Roofer (including Built Up,
Composition and Single Ply)....$ 13.07
Soft Floor Laver . ..wsw o ewias os s $ 17.81
Sprifkler FPIEEer . .own oo wmomsis oe s $ 15.60
Tile Finisher.................. $ 9.00

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

WELDERS - Receive rate prescribed for craft performing
operation to which welding is incidental.

Unlisted classifications needed for work not included within
the scope of the classifications listed may be added after
award only as provided in the labor standards contract clauses
(29CFR 5.5 (a) (1) (ii)).

In the listing above, the "SU" designation means that rates
listed under the identifier do not reflect collectively
bargained wage and fringe benefit rates. Other designations
indicate unions whose rates have been determined to be
prevailing.

WAGE DETERMINATION APPEALS PROCESS

1.) Has there been an initial decision in the matter? This can

*  an existing published wage determination

* a survey underlying a wage determination

a Wage and Hour Division letter setting forth a position on
a wage determination matter

a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests
for summaries of surveys, should be with the Wage and Hour
Regional Office for the area in which the survey was conducted
because those Regional Offices have responsibility for the
Davis-Bacon survey program. If the response from this initial
contact is not satisfactory, then the process described in 2.)
and 3.) should be followed.

With regard to any other matter not yet ripe for the formal
process described here, initial contact should be with the
Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division

http://frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=V A200...
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WAIS Document Retrieval Page 5 of 5

U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an
interested party (those affected by the action) can request
review and reconsideration from the Wage and Hour Administrator
(See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the
interested party's position and by any information (wage
payment data, project description, area practice material,
etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an
interested party may appeal directly to the Administrative
Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board
U.S. Department of Labor

200 Constitution Avenue, N.W.
Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

END OF GENERAL DECISION

http:/frwebgate.access.gpo.gov/cgi-bin/getdoc.cgi?dbname=Davis-Bacon&docid=VA200... 5/18/2006



ATTACHMENT (J18) WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description UM Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT
Burden Burden | Burden
Unit Price [Burden % Rate % $ Rate Unit Price % Rate % $ Rate

Snow Removal Services*

Heavy Equipment & Operator: Pavement

Plowing/Treatment MH
Light Equipment & Operator:

Sidewalk/Driveway Clearing/Treatment MH
Hand Work (Tools & Laborer):

Entryway/Landing Clearing/Treatment MH

Reimbursable Maintenance and
Construction Labor*

Foreman MH
General Laborer MH
General Maintenance Worker MH
Equipment Operator MH
Carpenter MH
Carpenter's Helper MH
Concrete Finisher MH
Concrete Finisher Helper MH
Painter MH
Painter's Helper MH
HVAC Master Mechanic MH
HVAC Journeyman Mechanic MH
HVAC Mechanic Apprentice MH
Pipe Fitter/Welder, Master MH
Pipe Fitter/Welder, Journeyman MH
Pipe Fitter/Welder, Apprentice MH
High Purity Piping Specialist, Master

Mechanic MH

High Purity Piping Specialist, Journeyman MH

Elevator Technician (CET) MH
Elevator Technician, Apprentice MH
Electrician, Master MH
Electrician, Journeyman MH
Electrician Apprentice MH
High Voltage Electrician, Master MH
High Voltage Electrician, Journeyman MH
Instrumentation & Controls Technician,

NICET Level IV MH
Instrumentation & Controls Technician,

NICET Level Ill MH
Instrumentation & Controls Technician,

NICET Level Il MH

AOC RFP # 060085




ATTACHMENT (J18) WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING

OVERTIME UNIT PRICING

Reimbursable Service Description UM Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT
Burden Burden | Burden
Unit Price |Burden % Rate % $ Rate Unit Price % Rate % $ Rate
Snow Removal Services*
Fire Alarm System Technician, NICET Level
\Y MH
Fire Alarm System Technician, NICET Level
I} MH
Fire Alarm System Technician, NICET Level
1l MH
Plumber, Master MH
Plumber, Journeyman MH
Plumber Apprentice MH
Reimbursable Professional Services
Labor* MH
Project Manager MH
Senior Construction Manager MH
Junior Construction Manager MH
Senior Project Assistant MH
Junior Project Assistant MH
Senior Architect MH
Junior Architect MH
Senior Civil Engineer MH
Junior Civil Engineer MH
STRAIGHT TIME UNIT PRICING OVERTIME UNIT PRICING
Reimbursable Service Description UM Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT
Senior Structural Engineer MH
Junior Structural Engineer MH
Senior Mechanical Engineer MH
Junior Mechanical Engineer MH
Senior Process Engineer MH
Junior Process Engineer MH
Senior Electrical Engineer MH
Junior Electrical Engineer MH
Senior Fire Protection Engineer MH
Junior Fire Protection Engineer MH
Senior Instrumentation & Controls Engineer | MH
Junior Instrumentation & Controls Engineer | MH
Senior CAD Designer MH
Junior CAD Designer MH
Reimbursable Services Management Fee | U/M | Percentage

AOC RFP # 060085




ATTACHMENT (J18) WORK ORDER PRICE LIST

STRAIGHT TIME UNIT PRICING

OVERTIME UNIT PRICING

Reimbursable Service Description UM Time ST Labor ST Labor ST Profit ST Profit ST Overtime Labor Labor OT Profit OT Profit Total OT
Burden Burden | Burden
Unit Price [Burden % Rate % $ Rate Unit Price % Rate % $ Rate

Snow Removal Services*

Spare Parts, Materials, Equipment,
Subcontractors, & Subconsultants %

AOC RFP NO. 060106

* Note: If labor is subcontracted or subconsultant, unit price is total direct cost to the Managing Contractor and the other boxes remain unfilled. If labor is in-house, unit price
reflects actual hourly rate paid to employee and management fee is included in the labor rate as shown in the profit column. All reimbursable hours billed must be time spent on

site. The Contractor will not be reimbursed for travel time.

AOC RFP # 060085




TO BE COMPLETED BY PREVIOUS CONTRACTOR CUSTOMERS

PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

Dear Sir/Madam:

The Contractor listed below is being considered for a contract award by the Architect of
the Capitol, Washington, DC. Your name has been provided as a customer reference regarding
performance under a past contract with your agency/company. Your comments are considered
Source Selection Sensitive, therefore, you are advised that your response will be safeguarded to
the extent cited in the Federal Acquisition Regulation (FAR) 42.1503. FAR prohibits the release
of past performance evaluations to other than Government personnel and the contractor whose
performance is being evaluated during the period the information may be used to provide source
selection information.

In order to maintain the integrity of the source selection process, respectfully request that
you do not divulge the name of the contractor nor discuss your comments on this questionnaire
with any other individuals.

Your completion of this form will be greatly appreciated. UPON COMPLETION,
PLEASE FAX THIS FORM TO: (202) 225-3221, ATTN: CAROLYN HORNE. Request

that you respond to this request no later than 3:00 pm (Local time) July 14,
2006

PAST PERFORMANCE INFORMATION:

1. Contractor Name (Prime):

2. Project Title (insert whatever the project was):

3. Name: Agency/Company, POC DATE:
4. Phone No.: Fax No.
5. Address:

6. Position held or function in relation to project:

Page 1 of 4



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

RATINGS: Piease evaluate the contractor’s performance using the following ratings:
“0O”Outstanding: The Contractor’s performance clearly exceeded the contract requirements.
“S”Satisfactory: The Contractor’s performance met the contract requirements.

“M” Marginal:  The Contractor’s performance met the minimum contract requirements but
with difficulty.

“U” Unsatisfactory: The Contractor’s performance was poor and/or did not satisfy contract
requirements.

RATER: Please rat e and provide supporting information for the following.

If the rating is Outstanding or Unsatisfactory, please provide specific contract/job
performance areas which were exceeded or not performed in accordance with the
contract’s minimum requirements. (Use additional sheets as needed).

1. The relationship between the contractor and owner’s contract team/Contracting
Officer/COTR!

RATING:

2. The contractor’s on-site management and coordination of subcontractors.

RATING:

3. The contractor’s overall corporate management, integrity, reasonableness, and
cooperative conduct.

RATING:

Page 2 of 4



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

4. Performance in meeting delivery/completion schedules:

RATING:

5. What did the contractor do to improve scheduling problems, if any?

RATING:

6. The contractor’s quality control.

RATING:

7. The contractor’s performance in delivering quality work in accordance with the
contract!

RATING:

8. The contractor’s ability to provide the required work at a reasonable total price.

RATING:

9. The contractor’s compliance with labor standards, if applicable.

RATING:

10. The contractor’s compliance with safety standards.

RATING:

Page 3 of 4



PAST PERFORMANCE QUESTIONNAIRE

AOC SOLICITATION NUMBER AOC060106
SECTION J-20

11. Has the contractor been given any of the following: Cure notice, show cause,
letters of reprimand, suspension of payments, termination? If yes, please explain!

RATING:

12.  Would you award another contract to this contractor? If no, please state
reasons for not recommending this contractor for additional work?

RATING:

13. Was the customer satisfied with the services received?

RATING:

14. Has the contractor been provided an opportunity to discuss any negative
performance ratings? If so, what were the results?

RATING:

15. Has the offeror filed any claims? How many? and to what
extent? Any

outstanding claims/why?

16.0Overall Rating:

17. Additional comments, please provide as necessary:
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